

**TAMPA-HILLSBOROUGH COUNTY  
EXPRESSWAY AUTHORITY**

**Letter of Clarification No. 11**

**FOR**

**REQUESTS FOR PROPOSALS**

**Design-Build Selmon West Extension**

**RFP No. O-00217**

**Letter of Clarification No. 11 ~ RFP No. O-00217**

**Date of Letter of Clarification: June 2, 2017**

A. The following responds to questions received on the solicitation reference above:

The project schedule has been revised as indicated below-

<b>Date</b>	<b>Event</b>
<u>January 20, 2017</u>	Advertisement; The RFP will be posted on THEA's website at : <a href="http://selmonextension.com/procurement-docs/">http://selmonextension.com/procurement-docs/</a>
<u>February 10, 2017</u>	Expanded Letters of Interest (ELOI) for Phase I of the procurement process due in Authority Office by 2:00pm local time. Letters to be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>February 17, 2017</u>	Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit, 2:00pm local time
<u>February 20, 2017</u>	THEA Contracting Unit provides Letter of Interest scores to Selection Committee, 5:00pm local time
<u>February 27, 2017</u>	Public Meeting of Selection Committee (THEA Board Meeting) to review and confirm Letter of Interest scores, 1:30 pm local time
<u>March 1, 2017</u>	Deadline for all responsive Design-Build firms to affirmatively declare intent to continue to Phase II of the procurement process, 2:00pm local time
<u>March 2, 2017</u>	THEA Contracting Unit updates shortlist of firms continuing to Phase II by 5:00pm local time
<u>March 8, 2017</u>	Mandatory Pre-proposal meeting, facilitated by the Director of Expressway Operations, at 9:00am local time at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602. All Utility Agency/Owners that the Authority contemplates an adjustment, protection, or relocation is possible are to be invited to the mandatory Pre-Proposal meeting.
<u>March 8, 2017</u>	Utility Pre-Proposal Meeting facilitated by the Director of Expressway Operations, at 10:30am local time at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602.
<u>March 30, 2017</u>	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1. Requests to be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>April 6, 2017</u>	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1. List shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>April 12, 2017 and April 13, 2017</u>	One-on-One Alternative Technical Concept Discussion Meeting No. 1 and Viaduct Erection Plan presentation No. 1. 90 Minutes will be allotted for each Meeting.
<u>April 28, 2017</u>	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2. Requests to be submitted to Man Le, Contracts and Procurement Manager

	( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>April 28, 2017</u>	Deadline for Design-Build Firm to submit preliminary list of One-on-One Alternative Technical Concepts prior to Alternative Technical Concept Discussion Meeting No. 2. List to be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>May 3, 2017 and May 4, 2017</u>	One-on-One Alternative Technical Concept Discussion Meeting No. 2 and Viaduct Erection Plan presentation No. 2. 90 Minutes will be allotted for each Meeting. No new ATC submittals will be accepted unless presented at either ATC meeting No.1 or No.2.
<u>May 16, 2017</u>	Deadline for submittal of Alternative Technical Concept Proposals, 2:00pm local time.
<u>May 16, 2017</u>	Final deadline for submission of requests for Design Exceptions or Design Variations.
<u>May 19, 2017</u>	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<u>May 26, 2017</u>	Deadline for the Authority to post responses to the Project website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal. Responses will be posted to the project website: <a href="http://selmonextension.com/procurement-docs/">http://selmonextension.com/procurement-docs/</a>
<u>May 26, 2017</u>	Erection Plans due in Authority Office by 2:00p.m. local time
<del><u>June 9, 2017</u></del> <del><u>June 23, 2017</u></del>	Technical Proposals due in Authority Office by 2:00p.m. local time
<del><u>June 14, 2017</u></del> <del><u>June 28, 2017</u></del>	Deadline for Design-Build for to “opt out” of Technical Proposal Page Turn meeting.
<del><u>June 19, 2017</u></del> <del><u>July 6, 2017</u></del>	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 60 Minutes will be allotted for this Meeting.
<del><u>June 27, 2017</u></del> <del><u>July 19, 2017</u></del>	Question and Answer Session. Times will be assigned during the pre-proposal meeting. Two hours will be allotted for questions and responses.
<del><u>July 5, 2017</u></del> <del><u>July 27, 2017</u></del>	Deadline for submittal of Written Clarification letter following Question and Answer Session 2:00pm local time
<del><u>July 5, 2017</u></del> <del><u>July 25, 2017</u></del>	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<del><u>July 12, 2017</u></del> <del><u>August 1, 2017</u></del>	Deadline for the Authority to post responses to the Project website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal. Responses will be posted to the project website: <a href="http://selmonextension.com/procurement-docs/">http://selmonextension.com/procurement-docs/</a>
<del><u>July 14, 2017</u></del> <del><u>August 7, 2017</u></del>	Price Proposals due in Authority Office by 11:00am local time.
<del><u>July 14, 2017</u></del> <del><u>August 7, 2017</u></del>	Public announcing of Technical Scores and opening of Price Proposals at 1:30pm local time at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602
<del><u>July 14, 2017</u></del> <del><u>August 7, 2017</u></del>	THEA Contracting Unit posts final scores and bid prices to THEA website by 5:00pm local time
<del><u>July 24, 2017</u></del> <del><u>August 14, 2017</u></del>	Public Meeting of Selection Committee (THEA Board Meeting) to determine intended Award
<del><u>July 24, 2017</u></del> <del><u>August 14, 2017</u></del>	Posting of the Authority’s intended decision to Award

<del>August 1, 2017</del> <b>August 18, 2017</b>	Anticipated Award Date
<del>August 28, 2017</del> <b>September 5, 2017</b>	Anticipated Execution Date

All other items, conditions, and specifications in the RFP document not specifically changed by this document remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at [Man.Le@tampa-xway.com](mailto:Man.Le@tampa-xway.com).