

**TAMPA-HILLSBOROUGH COUNTY  
EXPRESSWAY AUTHORITY**

**Addendum No. 8**

**FOR**

**Request for Proposals (RFP)**

**East Selmon Slip Ramps Design-Build**

**RFP O-02520**

**ADDENDUM NO. 8**

PROJECT NAME: **East Selmon Slip Ramps Design-Build RFP O-02520**

DATE OF ADDENDUM: January 19, 2021

**PLEASE NOTE THE FOLLOWING ADDENDUM NO. 8 TO THE RFP:**

**Schedule of Events:**

Date	Event
November 12, 2020	Industry Forum at 10:30 AM local time at the THEA office, 1104 East Twiggs Street, Tampa FL 33602.
December 3, 2020	Advertisement; The RFP will be posted on THEA's website at: <a href="https://www.tampa-xway.com/procurement/">https://www.tampa-xway.com/procurement/</a>
December 18, 2020	Deadline for all Design-Build firms to submit Questions/Requests for Clarification.
December 29, 2020	Addendum Release (if required).
January 7, 2021	Expanded Letters of Interest (ELOI) for Phase I of the procurement process due in Authority Office by 2:00pm local time. Letters to be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
<p>January 12, 2021</p> <p>January 15, 2021</p>	<p><del>Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit, 2:00pm local time.</del></p> <p>The Evaluation Committee will meet on January 15, 2021 at 1:30 p.m. to score the submittals and shortlist firms for this project.</p> <p>Respondents are not required to attend. This will be a public zoom meeting. Details for this zoom meeting are listed in Addendum No. 6.</p>
January 25, 2021	Public Meeting and Board of Directors approval of shortlist at THEA Board Meeting
January 27, 2021	Deadline for all responsive Design-Build firms to affirmatively declare intent to continue to Phase II of the procurement process, 2:00pm local time
January 28, 2021	THEA Contracting Unit updates shortlist of firms continuing to Phase II by 5:00pm local time
January 29, 2021	Mandatory Pre-proposal meeting, facilitated by the Director of Operations and Engineering, at 9:00am local time <b>via Zoom Meeting</b> <del>at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602.</del> All Utility Agency/Owners that the Authority contemplates an adjustment, protection, or relocation is possible are to be invited to the mandatory Pre-Proposal meeting.

January 29, 2021	Utility Pre-Proposal Meeting facilitated by the Director of Operations and Engineering, at 10:30am local time <b>via Zoom Meeting</b> at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602.
February 10, 2021	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1. Requests to be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
February 17, 2021	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1. List shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
February 24, 2021	One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 Minutes will be allotted for each Meeting.
March 3, 2021	Deadline for submittal of Alternative Technical Concept Proposals, 2:00pm local time.
March 10, 2021	Final deadline for submission of requests for Design Exceptions or Design Variations.
March 17, 2021	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).
March 24, 2021	Deadline for the Authority to post responses to the Project website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal. Responses will be posted to the procurement website: <a href="https://www.tampa-xway.com/procurement/">https://www.tampa-xway.com/procurement/</a>
March 29, 2021	Technical Proposals due in Authority Office by 2:00p.m. local time
<b>March 30, 2021</b>	Deadline for Design-Build for to “opt out” of Technical Proposal Page Turn meeting.
April 1, 2021	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 60 Minutes will be allotted for this Meeting.
April 6, 2021	Question and Answer Session. Times will be assigned during the pre-proposal meeting. Two hours will be allotted for questions and responses.
April 9, 2021	Deadline for submittal of Written Clarification letter following Question and Answer Session 2:00pm local time
April 13, 2021	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to Man Le, Contracts and Procurement Manager ( <a href="mailto:Man.Le@tampa-xway.com">Man.Le@tampa-xway.com</a> ).

April 20, 2021	Deadline for the Authority to post responses to the Project website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal. Responses will be posted to the procurement website: <a href="https://www.tampa-xway.com/procurement/">https://www.tampa-xway.com/procurement/</a>
April 27, 2021	Price Proposals due in Authority Office by 11:00am local time.
April 27, 2021	Public announcing of Technical Scores and opening of Price Proposals at 1:30pm local time at the THEA office, 1104 East Twiggs Street Suite 300, Tampa, FL 33602
April 28, 2021	THEA Contracting Unit posts final scores and bid prices to THEA website by 5:00pm local time
May 24, 2021	Public Meeting of Board of Directors to determine intended Award
May 25, 2021	Posting of the Authority's intended decision to Award
TBD	Anticipated Award Date
TBD	Anticipated Execution Date

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at [Man.Le@tampa-xway.com](mailto:Man.Le@tampa-xway.com).