

**TAMPA-HILLSBOROUGH COUNTY
EXPRESSWAY AUTHORITY**

Addendum No. 16 revised

FOR

Request for Proposals (RFP)

East Selmon Slip Ramps Design-Build

RFP O-02520

ADDENDUM NO. 16 revised

PROJECT NAME: East Selmon Slip Ramps Design-Build RFP O-02520

DATE OF ADDENDUM: April 27, 2021

PLEASE NOTE THE FOLLOWING ADDENDUM NO. 16 TO THE RFP:

ATTACHMENTS

The Attachments listed below are hereby incorporated into and made a part of this Request for Proposal (RFP) as though fully set forth herein.

A_001 - Project Advertisement

A_002 - Division I Design-Build Specifications

Division I Special Provisions identified by the Authority for this Project:

A_003.01 - Award and Execution of Contract (SP0030200)

A_003.02 - Public Records (SP0030900)

A_003.03 - Permits and Licenses (No free passes will be issued to the Contractor for use on the Toll Facility)
(SP0070201)

A_003.04 - Preservation of Property for Toll Facilities (SP0071101-tolls)

A_003.05 - Equal Employment Opportunity Requirements (SP0072700)

A_003.06 - Preference to State Residents (SP0072800)

A_003.07 - Legal Requirements and Responsibility to the Public - E-Verify (SP0072900)

A_003.08 - Legal Requirements and Responsibility to the Public - Scrutinized Companies (SP0073000)

A_003.09 - Contaminated Material – Mercury-Containing Devices and Lamps (SP0080409)

A_003.10 - Prosecution and Progress - Damage Recovery (SP0081200)

FDOT Divisions II and III Special Provisions identified by the Authority for this Project:

A_004.01 - Mobilization (SP1010000DB)

A_004.02 - Contractor Quality Control General Requirements (SP1050813DB)

A_004.03 - Structures Foundations (SP4550000DB)

A_004.04 – Value Added Bridge Components (Dev475)

A_005 - City of Tampa Truck Routes

A_006 – THEA General Tolling Requirements

A_007 – Letters of Clarification (pending)

THEA Forms

A_008.01 - Bid Blank, Design Build Major (Updated April 27, 2021)

A_008.02 - Dispute Review Board Three Party Agreement

A_008.03 - Certificate of Insurance

A_008.04 - Insurance Requirements, Coverages, and Limits

A_008.05 - Anticipated SBE Participation Statement

A_008.06 – Schedule of Values

Conceptual Typical Sections

A_009.01 – NOT USED

A_009.02 – Conceptual Slip Ramp Typical Sections (Updated March 15, 2021)

A_010 – Pipe Lining Locations (Updated March 11, 2021)



TAMPA-HILLSBOROUGH COUNTY EXPRESSWAY
AUTHORITY

MODIFIED FORM 375-020-17
CONTRACTS ADMINISTRATION
THEA - 05/17

**BID BLANK
DESIGN BUILD MAJOR**

Let by: Tampa-Hillsborough County Expressway Authority

(Name of Bidder. Note: Void if used by any bidder other than one this Form issued to)

TAMPA-HILLSBOROUGH EXPRESSWAY AUTHORITY (THEA) PROJECT NO.: _____

THEA CONTRACT NO.: _____

DATE BIDS DUE: _____

TOTAL OVERALL AMOUNT: \$ _____

CONTRACT TIME WILL BE 800 CALENDAR DAYS.

% Small Business Enterprise Proposed: _____

**PROPOSAL
FOR ABOVE PROJECT(S)**

The Bidder's Proposal must meet the requirements and design and construction criteria as stated in the THEA Request for Proposal for the East Selmon Slip Ramps. Materially unbalanced Bids are subject to rejection.

in _____ County(ies)

NOTE: Attach your Proposal Guaranty to this bid blank. All Extensions must be carried out. Any changes made in unit bid prices must be initialed by bidder.

Respondents MUST acknowledge receipt of this Addendum/Letter of Clarification.

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com.