

## NOTICE OF CHANGES TO SCHEDULE OF EVENTS

Date: 11/1/2023

Project: I-1323 Video Wall Replacement

In response to requests received, the Tampa-Hillsborough County Expressway Authority is amending the Schedule of Events for the above-referenced procurement. Below please find the amended Schedule of Events.

DATE	DESCRIPTION	LOCATION
November 3, 2023, by 9:00 AM November 17, 2023, by 12:00 PM	Deadline for Submitting Expanded Letters of Response (ELOR) packages	Email to <u>Procurement@tampa-</u> <u>xway.com</u>
November 16, 2023, by 9:00 AM December 14, 2023, by 9:00 AM	Evaluation Committee submits scoring of ELORs to THEA Procurement Office	Email to <u>Procurement@tampa-</u> <u>xway.com</u>
November 20, 2023, by 9:00 AM January 5, 2024, by 9:00 AM	Deadline for Price Proposals to THEA Procurement	Email to <u>Procurement@tampa-</u> <u>xway.com</u>
November 27, 2023, by 9:30 AM January 9, 2024, @ 9:00 AM	Opening of Price Proposals and Evaluation Committee confirm ranking and discussion of ELOR packages	THEA Office 1101 E. Twiggs Street, Suite 300 Tampa, FL 33602
November 29, 2023, by 5:00 PM January 11, 2024, by 5:00 PM	Posting of Notice of Intended Final Ranking	THEA Website & Demandstar
December 11, 2023, @ 1:30 PM January 22, 2024, @ 1:30 PM	Board Approval of Final Ranking and Award of Contract	THEA Board Room 1101 E. Twiggs Street Tampa, FL 33602
December 13, 2023 by 5:00 PM January 24, 2024, by 5:00 PM	Posting of Final Ranking	THEA Website & Demandstar