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1. Based on our review of the RFQ, we do not see any major segmental bridge work
included in the Project scope. Please confirm whether FDOT prequalification
requirements for 23. Major Bridge — Concrete Segmental Construction and 4.2.3 Major
Bridge Design — Segmental are required for this Project

Answer:

The Proposers shall note that 4.2.3 Major Bridge Design — Segmental is a pre-
gualification requirement as the Design-Build Firm is expected to, during the planning
phase and design phase, develop bridge attachment designs and details for the ITS
equipment, conduit, junction boxes, or similar appurtenances currently proposed to be
mounted on existing segmental bridge elements. This pre-qualification requirement will
remain as is in the RFQ.

The Authority will revise the RFQ, through a future addendum, to eliminate the 23.
Major Bridge — Concrete Segmental Construction from the list of anticipated
construction work classes. The Authority will add 27. Minor Bridges to the anticipated
construction work classes list, however, in anticipation of the construction work
described in paragraph one of this response. Please note, as described in the RFQ: “The
intent of the Phased Design-Build process is to finalize the scope, schedule, and cost of
the Project during the Planning Phase and Design Phase. As the Project advances, the
Design-Build Firm shall identify, solicit quotes from, and select qualified subcontractors
for the Construction Phase... The Design-Build Firm shall be qualified for, or utilize
qualified subcontractors for, the following Construction Work Classes:...”. The intent of
this statement is that the Proposer does not need to be prequalified in the 10. Flexible
Paving, 11. Grading, 12. Grassing, Seeding and Sodding, 13. Guardrail, and 27. Minor
Bridges work classes at the time of ELOR Due Date. This will be clarified in a future
Addendum.




