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ADDENDUM NO. 2 
 

 

PROJECT NAME: REL Construction of Aesthetic Lighting 
 

DATE OF ADDENDUM: March 17, 2020 
 

PLEASE NOTE THE FOLLOWING CHANGES TO THE ITB: 
 

Due to an abundance of caution, the Non-Mandatory Pre-Bid Meeting has been 
cancelled.  Send all questions by the deadline below to Man.Le@tampa-xway.com  
 

Updated Schedule of Events with highlighted changes below:  

 

EVENT DATE/TIME 
 

 

Release of ITB 
 

 

03/13/20 

 

Non-Mandatory Pre-Bid Meeting ~ Cancelled 

Location: Transportation Management Center (TMC) 

                     1104 East Twiggs Street, Board Room 

Tampa, FL 33602 
 

 

03/19/20  

     @ 3:00 p.m. 

 
Cancelled 

 

Deadline for Questions/Request for Clarification 04/03/20 

  
 

Deadline for THEA to respond to firm’s questions  

 
04/06/20  

 

Bid Proposal Package Due Date/Time (Deadline) 

Location: Transportation Management Center (TMC) 

                     1104 East Twiggs Street, Suite 300 

Tampa, FL 33602 
 

Public Opening of Bids/Proposals 

(Firms not required to attend, however, the opening is open to the public.) 

 

    

04/16/20 

by 2 p.m. EST 

 

Post Notice of Intended Ranking to the Authority’s website and Demandstar. 
 

4/17/20 

 

Board Approval of Final Ranking & Award of Contract  

@ TMC, Board Room 
 

TBD 

Posting of Notice of Board Approval & Award of Contract to the Authority’s 

website and Demandstar.   
 

TBD 

 
Firms MUST acknowledge receipt of this Addendum with their proposal.   
 

All other items, conditions, and specifications in the ITB document not specifically changed by the 
Addendum remain unchanged.   
 

Firms failing to acknowledge the addendum issued may be deemed non-responsive to the RFQ.  
Please send all questions to THEA’s Procurement Manager, Man Le, via email at 
Man.Le@tampa-xway.com.    

mailto:Man.Le@tampa-xway.com
mailto:Man.Le@tampa-xway.com
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ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or                                               
LETTER OF CLARIFICATION                            

 
Addenda issued on this Solicitation? 

 Yes    
 No 

 
Letter of Clarification issued on this Solicitation? 

 Yes    
 No 

 
I (We) hereby acknowledge receipt of the following Addendum/Addenda or Letter of 
Clarification issued in reference to this solicitation by listing the number, date and 
signing the form: 

 
Addendum ____________  Date: __________________ 
 
Addendum ____________  Date: __________________ 

 
 

Letter of Clarification  ___________  Date: ________________ 
 
Letter of Clarification  ____________  Date: ________________ 

 
      

FIRM:  
 
          By: ___________________________________  
                       Authorized Signature 
 
      ___________________________________  

      Printed Name of Signer 
 

___________________________________ 
Title of Signer 
 
___________________________________ 
Date Signed 

 
 
 
 

[END OF ACKNOWLEDGMENT OF RECEIPT FORM]  
 
 
 
 


