
 

 

MOBILIZATION. 

(REV 2-17-14) (FA 7-2-14) (1-20) 

SECTION 101 is deleted and the following substituted: 

SECTION 101 

MOBILIZATION 

101-1 Description. 

 Perform preparatory work and operations in mobilizing for beginning work on the 

project, including, but not limited to, those operations necessary for the movement of personnel, 

equipment, supplies, and incidentals to the project site and for the establishment of temporary 

offices, buildings, safety equipment and first aid supplies, and sanitary and other facilities. 

 Include the costs of bonds and any required insurance and any other preconstruction 

expense necessary for the start of the work, excluding the cost of construction materials. 

101-2 Basis of Payment. 

 101-2.1 General: The work and incidental costs specified as being covered under this 

Section will be paid for at the lump sum prices for the items of Mobilization included in the 

Schedule of Values. 

 101-2.2 Partial Payments: When the Notice to Proceed has been issued, partial 

payments will be made in accordance with the following: 

  Partial payment will be made at 25% of the Mobilization amount shown in the 

Schedule of Values per month for the first four months until 100% of the Mobilization amount 

shown in the Schedule of Values is paid. In no event shall more than 50% of the Mobilization 

amount shown in the Schedule of Values be paid prior to commencing construction on the 

project site. 

  Total partial payments for Mobilization on any project, including when more than 

one project or job is included in the Contract, will be limited to 10% of the original Contract 

amount for that project. Any remaining amount will be paid upon completion of all work on the 

Contract. 

  Retainage, as specified in 9-5, will be applied to all partial payments. 

  Partial payments made on this item will in no way act to preclude or limit any of 

the provisions for partial payments otherwise provided for by the Contract. 

 

 



CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. 

(REV 5-15-17) (FA 8-1-17) (1-20) 

ARTICLE 105-8 is expanded by the following. 

 105-8.13 Geotechnical Foundation Services Personnel For Design Build Projects: 
  105-8.13.1 General: Provide qualified personnel to design foundations and 

provide geotechnical analyses and recommendations for the design of roadways and structures 

for the project. Provide qualified and trained personnel to perform foundation testing, inspection 

of the construction activities and oversight of the foundation construction operations. Ensure the 

personnel provided meet the registration and qualification requirements specified herein and 

these requirements are maintained throughout the duration of the design and construction of the 

project elements where these personnel are required to work. 

   Submit qualification statements for the geotechnical, dynamic testing, load 

testing and non-destructive testing personnel to be used on the project for acceptance by the 

Engineer. The Authority will review these qualification statements, provide comments or request 

additional information within 15 working days, excluding weekends and Authority observed 

holidays. Do not begin Design or Construction until the qualifications of supervisory personnel 

have been accepted by the Engineer. Acceptance of the Design-Build Firm’s personnel does not 

relieve the Design-Build Firm of the responsibility for obtaining the required results in the 

completed work. 

  105-8.13.2 Geotechnical Foundation Design Engineer of Record (GFDEOR): 

Provide a Geotechnical Foundation Design Engineer of Record in responsible charge of the 

geotechnical exploration, analysis, design and recommendations for the roadways and structures 

on the project. The GFDEOR shall also supervise and certify the constructed foundations. The 

GFDEOR must be a Professional Engineer registered in the state of Florida and must have a 

minimum of five years of design experience with the type of foundation proposed for the project. 

For bridges founded on piles and drilled shafts, the GFDEOR must possess verifiable responsible 

charge experience in the interpretation and utilization of data from the types of load tests 

(dynamic, static, Osterberg Cell and/or Statnamic load tests) used on the project on at least three 

Department or Authority bridge projects. 

  105-8.13.3 Dynamic Testing Engineer (DTE): Provide a Dynamic Testing 

Engineer in responsible charge of the performance of the dynamic load testing of driven piles, 

evaluation, signal matching and analysis of the dynamic load test data, the establishment of the 

production pile lengths (when these are to be determined based on test pile information) and 

driving criteria. Production pile lengths and driving criteria shall be developed by the same 

engineering firm, and under the same DTE analyzing the dynamic pile testing data in 

conjunction with the GFDEOR. The DTE must be a Professional Engineer registered in the state 

of Florida with responsible charge experience of geotechnical foundation construction 

engineering and dynamic testing of driven piles for a period of not less than three years including 

at least three Department or Authority bridge projects. This “responsible charge” experience 

shall include verifiable experience using the test methods that will be utilized on the project. The 

DTE must have a rank of Intermediate or higher in the PDCA/PDI Dynamic Measurement and 

Analysis Proficiency Test. 

  105-8.13.4 Dynamic Testing Operator: Provide a Dynamic Testing Operator 

(DTO) to perform the dynamic load testing of instrumented piles and test piles in the field. The 



DTO must have a rank of Intermediate or higher in the PDCA/PDI Dynamic Measurement and 

Analysis Proficiency Test.  When EDCs will be used to monitor piles and/or test piles, EDC 

monitoring shall be performed by an operator who has passed EDC Monitoring Certification as 

evidenced by a Smart Structures valid Certification Card and ID. The operator must have 

experience in geotechnical foundation construction and dynamic testing of driven piles for a 

period of not less than two years including at least three Department or Authority bridge projects. 

The experience may have been obtained while working under the supervision of another 

qualified operator. The Dynamic Testing Operator shall work under the supervision of the DTE. 

  105-8.13.5 Foundation Inspectors: Provide qualified foundation inspectors, 

working under the supervision of the GFDEOR, to monitor and record the construction of 

foundations. Pile Driving inspectors must possess CTQP Pile Driving Inspector qualification. 

Drilled Shaft inspectors must possess CTQP Drilled Shaft Inspector qualification. Auger Cast 

Pile inspectors must have completed and passed the CTQP based training class for auger cast 

piles. 

  105-8.13.6 Pile Driving Superintendents: Use pile driving superintendents or 

foremen in responsible charge of pile driving operations, with experience in installing driven 

piles of the type, size and depth proposed for the project and for a period of not less than two 

years. 

  105-8.13.7 Drilled Shaft Superintendents: Use drilled shaft superintendents or 

foremen in responsible charge of drilling operations with experience in installing drilled shafts of 

the size and depth proposed and for the project for a period of not less than three years. 

  105-8.13.8 Auger Cast Pile Superintendents: Use auger cast pile 

superintendents or foremen in responsible charge of auger cast pile installation operations with 

experience in installing auger cast piles of the size and depth proposed for the project and for a 

period of not less than one year. 

 



STRUCTURES FOUNDATIONS (DESIGN BUILD). 

(REV 6-17-19) (FA 7-9-19) (1-20) 

SECTION 455 is deleted and the following substituted: 

SECTION 455 

STRUCTURES FOUNDATIONS 

 

Index 

 

A. General .......................................................................................... 455-1 through 455-2 

B. Piling ............................................................................................ 455-3 through 455-12 

C. Drilled Shafts ............................................................................ 455-13 through 455-24 

D. Spread Footings ........................................................................ 455-25 through 455-37 

E. Structures (Other Than Bridge) Foundations- 

Auger Cast Piles ........................................................................ 455-38 through 455-50 

 

A. GENERAL 

455-1 General Requirement. 

 The Contractor may examine available soil samples and/or rock cores obtained during the 

preliminary soil boring operations at the appropriate District Materials Office or designated 

storage location. 

 455-1.1 Monitor Existing Structures: Monitor existing structures in accordance with 

Section 108. 

 455-1.2 Excavation: Complete all excavation of the foundations prior to installing piles 

or shafts unless otherwise authorized by the Engineer. After completing pile/shaft installation, 

remove all loose and displaced materials from around the piles/shafts, leaving a clean, solid 

surface. Compact the soil surface on which concrete is to be placed or which will support the 

forming system for the concrete to support the load of the plastic concrete without settling or 

causing the concrete to crack, or as shown in the Contract Documents.  

  455-1.2.1 Abutment (End Bent) Fill: Place and compact the fill before installing 

end-bent piling/shafts, except when driving specified test piling in end bents or when the Plans 

show uncased piles through proprietary retaining wall fills. 

   When installing piles/shafts or casing prior to placing fill, take necessary 

precautions to prevent displacement of piles/shafts during placing and compacting fill materials 

within 15 feet of the piles/shafts or casing. Reference and check the position of the piles/shafts or 

casing at three approximately equal intervals during construction of the embankment. 

   Place embankment material in 6 inch compacted lifts in the 15 foot area 

around the piles/shafts or casing. Compact embankment material within the 15 foot area adjacent 

to the piles/shafts or casing to the required density with compaction equipment weighing less 

than 1,000 pounds. When installing piles/shafts prior to the completion of the surrounding fills, 

do not cap them until placing the fills as near to final grade as possible, leaving only the 

necessary working room for construction of the caps. 
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   When shown in the Plans, provide permanent casings installed prior to 

placement of the fill, for all drilled shafts through mechanically stabilized fills (for example, 

behind proprietary retaining walls) for shafts installed after fill placement. Install temporary 

casings through the completed conventional fill when permanent casings are not required. 

   Provide permanent casings, if required, before the fill is placed extending 

a sufficient distance into the existing ground to provide stability to the casings during 

construction of the abutment fill. 

 455-1.3 Cofferdams: Construct cofferdams as detailed in the Plans. When cofferdams 

are not detailed in the Plans, employ a qualified Specialty Engineer to design cofferdams, and to 

sign and seal the plans and specification requirements. Send the designs to the Engineer for his 

records before beginning construction. 

  Provide a qualified diver and a safety diver to inspect the conditions of the 

foundation enclosure or cofferdam when the Contract Documents require a seal for construction. 

Equip these divers with suitable voice communications, and have them inspect the foundation 

enclosure and cofferdam periphery including each sheeting indentation and around each piling or 

drilled shaft to ensure that no layers of mud or other undesirable materials were left above the 

bottom of seal elevation during the excavation process. Also have the divers check to make sure 

the surfaces of the piles or drilled shafts are sufficiently clean to allow bond of the concrete 

down to the minimum bottom of seal elevation. Ensure that there are no mounds of stone, shell, 

or unapproved backfill material left after placement and grading. Ensure that the seal is placed as 

specified and evaluate the adequacy of the foundation soils or rock. Correct any deficiencies 

found by the divers. Upon completion of inspection by the divers, the Authority may also elect to 

inspect the work before authorizing the Contractor to proceed with subsequent construction 

operations. Submit a written report by the divers to the Engineer indicating the results of their 

underwater inspection before requesting authorization to place the seal concrete. 

 455-1.4 Vibrations on Freshly Placed Concrete (Drilled Shafts and Piers): Ensure 

that freshly placed concrete is not subjected to peak particle velocities greater than 1.5 inches per 

second from vibration sources located within 30 feet (from the nearest outside edge of freshly 

placed concrete to the vibration source) until that concrete has attained its final set as defined by 

ASTM C403 except as required to remove temporary casings before the drilled shaft elapsed 

time has expired. 

455-2 Static Compression Load Tests. 

 455-2.1 General: Employ a professional testing laboratory, or Specialty Engineer with 

prior load test experience on at least three projects, to conduct the load test in compliance with 

these Specifications, to record all data, and to submit signed and sealed reports of the test results 

to the Engineer. 

  Perform the load test by applying a load up to the load required in the Contract 

Documents or to the failure load, whichever occurs first. 

  Do not apply test loads to piles sooner than 48 hours (or the time interval shown 

in the Plans) after driving of the test pile or reaction piles, whichever occurs last. 

  Do not begin static load testing of drilled shafts until the concrete has attained a 

compressive strength of 3,400 psi. The Contractor may use high early strength concrete to obtain 

this strength at an earlier time to prevent testing delays. 

  Provide all equipment, materials, labor, and personnel required to conduct the 

load tests, including determination of anchor reaction member depths. In this case, provide a 

loading apparatus designed to accommodate the maximum load plus an adequate safety factor. 
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  While performing the load test, provide safety equipment, and employ safety 

procedures consistent with the latest approved practices for this work. Include with these safety 

procedures, adequate support for the load test plates and jack to prevent them from falling in the 

event of a release of load due to hydraulic failure, test pile/shaft failure, or any other cause. 

 455-2.2 Loading Apparatus: Provide an apparatus for applying the vertical loads as 

described in one of the following: 

  1. As shown and described in the Contract Documents. 

  2. As supplied by the Contractor, one of the following devices designed to 

accommodate a load at least 20% higher than the test load shown in the Plans or described herein 

for test loads: 

   a. Load Applied by Hydraulic Jack Acting Against Weighted Box or 

Platform: Construct a test box or test platform, resting on a suitable support, over the pile, and 

load it with material with a total weight greater than the anticipated maximum test load. Locate 

supports for the weighted box or platform at least 6 feet or three pile/shaft diameters, whichever 

is greater, measured from the edge of the pile or shaft to the edge of the supports. Insert a 

hydraulic jack with pressure gauge between the test pile or shaft and the underside of the reaction 

beam, and apply the load to the pile or shaft by operating the jack between the reaction beam and 

the top of the pile or shaft. 

   b. Load Applied to the Test Pile or Shaft by Hydraulic Jack Acting 

Against Anchored Reaction Member: Construct reaction member anchorages in accordance with 

article 6.3 of ASTM D1143. Attach a girder(s) of sufficient strength to act as a reaction beam to 

the upper ends of the anchor piles or shafts. Insert a hydraulic jack with pressure gauges between 

the head of the test pile/shaft and the underside of the reaction beam, and apply the test load to 

the pile/shaft by operating the jack between the reaction beam and the pile/shaft head. 

    If using drilled shafts with bells as reaction member anchorages, 

locate the top of the bell of any reaction shaft anchorage at least three shaft diameters below the 

bottom of the test shaft. 

   c. Combination Devices: The Contractor may use a combination of 

devices (a) and (b), as described above, to apply the test load to the pile or shaft. 

   d. Other systems proposed by the Contractor and accepted by the 

Engineer: When necessary, provide horizontal supports for loading the pile/shaft, and space them 

so that the ratio of the unsupported length to the minimum radius of gyration of the pile does not 

exceed 120 for steel piles, and the unsupported length to the least cross-section dimension does 

not exceed 20 for concrete piles or drilled shafts. Ensure that horizontal supports provide full 

support without restraining the vertical movement of the pile/shaft in any way. 

   When required by the Contract Documents, apply a horizontal load to the 

pile/shaft either separately or in conjunction with the vertical load. Apply the load to the test 

pile/shaft by hydraulic jacks, jacking against Contractor provided reaction devices. After 

receiving the Engineer’s acceptance of the proposed method of load application, apply the 

horizontal load in increments, and relieve it in decrements as required by the Contract 

Documents. 

  455-2.2.1 Modified Quick Test: 
  1. Loading Procedure: Apply vertical loads concentric with the longitudinal axis 

of the tested pile/shaft to accurately determine and control the load acting on the pile/shaft at any 

time. Place the load on the pile/shaft continuously, in increments equal to approximately 5% of 

the maximum test load specified until approaching the failure load, as indicated by the measuring 
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apparatus and/or instruments. Then, apply increments of approximately 2.5% until the pile/shaft 

“plunges” or attains the limiting load. The Specialty Engineer may elect to stop the loading 

increments when the pile/shaft has met the failure criteria or when a settlement equal to 10% of 

the pile/shaft width or diameter is reached. Apply each load increment immediately after taking 

and verifying the complete set of readings from all gauges and instruments. Apply each 

increment of load within the minimum length of time practical, and immediately take the 

readings. Complete the addition of a load increment and the completion of the readings within 5 

to 15 minutes. Hold the maximum applied load for one hour. 

   Remove the load in decrements of about 10% of the maximum test load. 

Remove each decrement of load within the minimum length of time practical, and immediately 

take the readings. Complete the removal of a load decrement and the taking of the readings 

within 5 to 15 minutes. The Engineer may also require up to two reloading cycles with five 

loading increments and three unloading decrements. Record the final recovery of the pile/shaft 

until movement is essentially complete for a period of one hour after the last unload interval. 

  2. Failure Criteria and Nominal Resistance: Use the criteria described herein to 

establish the failure load. The failure load is defined as the load that causes a pile/shaft top 

deflection equal to the calculated elastic compression plus 0.15 inches plus 1/120 of the 

pile/shaft minimum width or the diameter in inches for piles/shafts 24 inches or less in width, 

and equal to the calculated elastic compression plus 1/30 of the pile/shaft minimum width or 

diameter for piles/shafts greater than 24 inches in width. Consider the nominal resistance of any 

pile/shaft so tested as either the maximum applied load or the failure load, whichever is smaller. 

 455-2.3 Measuring Apparatus: Provide an apparatus for measuring movement of the 

test piles/shafts that consists of all of the following devices: 

  1. Wire Line and Scale: Stretch a wire between two secure supports located at a 

distance at least: 

   a. 10 feet from the center of the test pile but not less than 3.5 times the pile 

diameter or width. 

   b. 12 feet from the centerline of the shaft to be tested but not less than 

three shaft diameters. 

  Locate the wire supports as far as practical from reaction beam anchorages. At 

over-water test sites, the Contractor may attach the wire line to the sides of the service platform. 

Mount the wire with a pulley on one support and a weight at the end of the wire to provide 

constant tension on the wire. Ensure that the wire passes across the face of a scale mounted on a 

mirror attached to the test pile/shaft so that readings can be made directly from the scale. Use the 

scale readings as a check on an average of the dial readings. When measuring both horizontal 

and vertical movement, mount separate wires to indicate each movement, horizontal or vertical. 

Measure horizontal movements from two reference wires set normal to each other in a 

horizontal. 

  2. Wooden Reference Beams and Dial Gauges: Attach wooden reference beams 

as detailed in the Plans and accepted by the Engineer to independent supports. For piles, install 

the independent supports at the greater of 3.5 times the pile diameter or width or 10 feet from the 

centerline of the test pile. For drilled shafts, install independent supports at the greater of three 

shaft diameters or 12 feet from the centerline of the shaft to be tested. Locate the reference beam 

supports as far as practical from reaction beam anchorages. For over-water test sites, the 

Contractor may attach the reference beams between two diagonal platform supports. Attach dial 

gauges, with their stems resting either on the top of the pile/shaft or on lugs or similar reference 
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points on the pile/shaft, to the fixed beams to record the movement of the pile/shaft head. Ensure 

that the area on the pile/shaft or lug on which the stem bears is a smooth surface which will not 

cause irregularities in the dial readings. 

   Provide a minimum of four dial gauges, each with 0.001 inch divisions 

and with 2 inch minimum travel, placed at 90 degree intervals for measuring vertical or 

horizontal movement. 

  3. Survey Level: As a check on the dial gauges, determine the elevation of a point 

near the top of the test pile/shaft (on plan datum) by survey level at each load and unload interval 

during the load test. Unless accepted otherwise by the Engineer, level survey precision is 

0.001 foot. Alternately, the surveyor may read an engineer’s 50 scale attached near the pile/shaft 

head. Determine the first elevation before applying the first load increment; make intermediate 

readings immediately before a load increment or an unload decrement, and after the final unload 

decrement that completely removes the load. Make a final reading at the time of the last recovery 

reading. 

   For over-water test sites, when shown in the Plans or directed by the 

Engineer, the Contractor shall, drive an H pile through a 36 inch casing to provide a stable 

support for the level and to protect it against wave action interfering with level measurements. 

Provide a suitable movable jig for the surveyor to stand. Use a jig that has a minimum of three 

legs, has a work platform providing at least 4 feet width of work area around the casing, and is 

accepted by the Engineer before use. The described work platform may be supported by the 

protective casing when accepted by the Engineer. 

 455-2.4 Load Test Instrumentation: 
  1. General: The intent of the load test instrumentation is to measure the test load 

on top of the pile/shaft and its distribution between side friction and end bearing to provide 

evaluation of the preliminary design calculations and settlement estimates and to provide 

information for final pile/shaft length design. Ensure that the instrumentation is as described in 

the Contract Documents. 

   Supply 110 V, 60 Hz, 30 A of AC electric power in accordance with the 

National Electric Code (NEC) to each test pile/shaft site during the installation of the 

instrumentation, during the load testing, and during any instrumented set-checks/redrives. 

   Place all of the internal instrumentation on the rebar cage before 

installation in the test shaft. Construct the rebar cage at least two days before it is required for 

construction of the test shaft.  Successfully demonstrate the lifting and handling procedures 

before installing the instrumentation. Place the instrumented rebar cage in one segment without 

causing damage to the instrumentation. 

  2. Hydraulic Jack and Load Cell: Provide hydraulic jack(s) of adequate size to 

deliver the required test load to the pile/shaft unless shown otherwise in the Plans. Before load 

testing begins, submit a certificate from a reputable testing laboratory showing a calibration of 

gauge readings for all stages of jack loading and unloading for jacks provided. Ensure that the 

jack has been calibrated within the preceding six months. Ensure that the accuracy of the gauge 

is within 5% of the true load. 

   Provide an adequate load cell accepted by the Engineer that has been 

calibrated within the preceding six months. Provide an approved electrical readout device for the 

load cell. Submit a certificate from an independent laboratory showing a calibration of readings 

for all stages of loading and unloading for load cells furnished by the Contractor and obtain the 



4550000DB 

Design Build Jobs 

approval of the Engineer before beginning load testing. Ensure that the accuracy of the load cell 

is within 1% of the true load. 

  3. Telltales: When shown in the Contract Documents, install telltales that consist 

of an unstressed steel rod, greased for reducing friction and corrosion, with appropriate clearance 

inside a constant-diameter pipe that rests on a flat plate attached to the end of the pipe at the 

point of interest shown in the Plans. Construct telltales in accordance with the Contract 

Documents. Install dial gauges reading to 0.001 inch with 1 inch minimum travel as directed by 

the Specialty Engineer to measure the movement of the telltale with respect to the top of the 

pile/shaft. 

  4. Embedded Strain Gauges: Install strain gauges in the test shaft to measure the 

distribution of the load. Ensure that the type, number, and location of the strain gauges are as 

shown in the Plans or as directed by the Geotechnical Foundation Design Engineer of Record 

(GFDEOR). Use strain gauges that are waterproof and have suitable shielded cable that is 

unspliced within the shaft. In drilled shafts provide sufficient instrumentation to determine side 

friction components in segments no longer than 5 feet and the end bearing component. 

  5. Caliper: Provide a caliper tool or system to measure accurately and 

continuously the shape of test shafts prior to placing concrete. 

 455-2.5 Support Facilities: Furnish adequate facilities for making load and settlement 

readings 24 hours per day. Provide such facilities for the instrumented area, and include lighting 

and shelter from rain, wind, and direct sunlight. 

 455-2.6 Load Test Personnel Furnished by the Contractor: Provide a certified welder, 

together with necessary cutting and welding equipment, to assist with the load test setup and to 

make any necessary adjustments during the load test. Provide personnel to operate the jack, 

generators, and lighting equipment, and also provide one person with transportation to assist as 

required during load test setup and conducting of the load tests. Provide qualified personnel, to 

read the dial gauges, take level measurements, and conduct the load test under the direct 

supervision of the Specialty Engineer. 

 455-2.7 Cooperation by the Contractor: Cooperate with the Authority, and ensure that 

the Authority has access to all facilities necessary for observation of the conduct and the results 

of the test. 

 455-2.8 Required Reports: Submit a static load test report signed and sealed by the 

Specialty Engineer to the Engineer for review and acceptance, at least three working days, 

excluding weekends and Authority observed holidays, prior to beginning production pile/shaft 

construction. Include in the report of the load test the following information: 

  1. A tabulation of the time of, and the amount of, the load and settlement 

readings, and the load and recovery readings taken during the loading and unloading of the 

pile/shaft. 

  2. A graphic representation of the test results, during loading and unloading of 

pile/shaft top movement as measured by the average of the dial gauge readings, from wireline 

readings and from level readings. 

  3. A graphic representation of the test results, when using telltales, showing 

pile/shaft compression and pile/shaft tip movement. 

  4. The estimated failure and safe loads according to the criteria described herein. 

  5. The derived side friction component for each pile/shaft segment, and end 

bearing component. Include all pertinent test data, analysis and charts used to determine these 

values. 
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  6. Remarks concerning any unusual occurrences during the loading of the 

pile/shaft. 

  7. The names of those making the required observations of the results of the load 

test, the weather conditions prevailing during the load test, and the effect of weather conditions 

on the load test. 

  8. All supporting data including jack and load cell calibrations and certificates and 

other equipment requiring calibration. 

  9. All data taken during the load test together with instrument calibration 

certifications. In addition, submit a report showing an analysis of the results of axial load and 

lateral load tests in which soil resistance along and against the pile/shaft is reported as a function 

of deflection. 

  10. For drilled shafts, include all cross-hole sonic logging results, gamma-gamma 

density logging results, the results of other integrity tests, caliper measurements data and the 

pilot holes reports of core borings. Attach this report to the final authorized tip elevations letter 

in accordance with 455-15.6. 

  11. For piles, include pile driving records, and dynamic testing data and analysis. 

  12. Submit a signed & sealed letter to the Authority confirming the design 

assumptions were verified by the load tests before proceeding with production foundation 

construction. 

 455-2.9 Disposition of Loading Material: Remove all equipment and materials, which 

remains the Contractor’s property, from the site. Clean up and restore the site to the satisfaction 

of the Engineer. 

 455-2.10 Disposition of Tested Piles/Shafts: After completing testing, cut off the tested 

piles/shafts, which are not to be incorporated into the final structure, and any reaction piles/shafts 

at an elevation 24 inches below the finished ground surface. Take ownership of the cut-offs and 

provide areas for their disposal. 

 

 

B. PILING 

455-3 General. 

 Furnish and install concrete, steel, or wood piling including driving, jetting, preformed 

pile holes, cutting off, splicing, dynamic load testing, and static load testing of piling. 

 In the event a pile is broken or otherwise damaged by the Contractor to the extent that the 

damage is irreparable, in the opinion of the Engineer, the Contractor shall extract and replace the 

pile at no additional expense to the Authority. In the event that a pile is mislocated by the 

Contractor, the Contractor shall extract and replace the pile, at no expense to the Authority, 

except when a design change proposed by the Contractor is approved by the Authority as 

provided in 455-5.16.5. 

455-4 Classification. 

 The Authority classifies piling as follows: 

  1. Treated timber piling. 

  2. Prestressed concrete piling. 

  3. Steel piling. 

  4. Test piling. 
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  5. Sheet piling. 

   a. Concrete sheet piling. 

   b. Steel sheet piling. 

  6. Polymeric Piles (see Section 471 for requirements). 

455-5 General Construction Requirements. 

 455-5.1 Predrilling of Pile Holes: Predrilled pile holes are either starter holes to the 

depth described in this Subarticle or holes drilled through embankment/fill material down to the 

natural ground surface at no additional cost to the Authority. When using low displacement steel 

piling such as structural shapes, drive them through the compacted fill without the necessity of 

drilling holes through the fill except when the requirements for predrilling are shown in the 

Plans. When using concrete or other high displacement piles, drill pile holes through fill, new or 

existing, to at least the elevation of the natural ground surface. Use the range of drill diameters 

listed below for square concrete piles. 

 

12 inch square piles ......................... 15 to 17 inches 

14 inch square piles ......................... 18 to 20 inches 

18 inch square piles ......................... 22 to 26 inches 

20 inch square piles ......................... 24 to 29 inches 

24 inch square piles ......................... 30 to 34 inches 

30 inch square piles ......................... 36 to 43 inches 

 

  For other pile sizes, use the diameter of the drills shown in the Plans or accepted 

by the Engineer. Accurately drill the pile holes with the hole centered over the Plan location of 

the piling. Maintain the location and vertical alignment within the tolerances allowed for the 

piling. 

  For predrilled holes required through rock or other hard (i.e. debris, obstructions, 

etc.) materials that may damage the pile during installation, predrill hole diameters 

approximately 2 inches larger than the largest dimension across the pile cross-section. Fill the 

annular space around the piles as described in 455-5.10.1 with clean A-3 sand or sand meeting 

the requirements of 902-3.3. 

  In the setting of permanent and test piling, the Contractor may initially predrill 

holes to a depth up to 10 feet or 20% of the pile length whichever is greater, unless otherwise 

shown in the plans. When installing piles in compacted fill, predrill the holes to the elevation of 

the natural ground surface. With prior written authorization from the Engineer, the Contractor 

may predrill holes to greater depths to minimize the effects of vibrations on existing structures 

adjacent to the work or for other reasons the Contractor proposes.  

 455-5.2 Underwater Driving: Underwater driving is defined as any driving through 

water which is above the pile head at the time of driving. 

  When conducting underwater driving, provide a diver equipped with voice 

communications to aid in placing the hammer back on the pile for required cushion changes or 

for subsequent redriving, to attach or recover instrumentation, to inspect the condition of the pile, 

or for other assistance as required. 

  Select one of the following methods for underwater driving: 

   1. Accomplish underwater driving using conventional driving equipment 

and piling longer than authorized so that the piling will extend above the water surface during 
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final driving. When choosing this option, furnish a pile hammer that satisfies the requirements of 

this Section for use with the longer pile. 

   2. Accomplish underwater driving using an underwater hammer that meets 

the requirements of this Section and is accepted by the Engineer. When choosing this option, 

provide at least one pile longer than authorized at each pile group, extending above the water 

surface at final driving. At each group location, drive the longer pile first. Evaluate the adequacy 

of the underwater driving system. Use the pile tip elevation of the longer pile to evaluate the 

acceptability of the piles driven with the underwater hammer. 

   3. Accomplish underwater driving using conventional driving equipment 

with a suitable pile follower. When choosing this option, provide at least one pile longer than 

required at each pile group, extending above the water surface at final driving. At each group 

location, drive the full length pile first without using the follower. Perform a dynamic load test 

on the first pile driven with the follower in each group. Use the pile tip elevation of the longer 

pile to evaluate the acceptability of the piles driven with the follower. 

  Prior to use, submit details of the follower to the Engineer along with the 

information required in 455-10. Include the weight, cross-section details, stiffness, type of 

materials, and dimensions of the follower. 

 455-5.3 Pile Hammers: All equipment is subject to satisfactory field performance during 

and without dynamic testing. Use a variable energy hammer to drive concrete piles. Hammers 

will be rated based on the theoretical energy of the ram at impact. Supply driving equipment 

which provides the required resistance at a blow count ranging from 3 blows per inch (36 blows 

per foot) to 10 blows per inch (120 blows per foot) at the end of initial drive. When the stroke 

height or bounce chamber pressure readings do not adequately determine the energy of the 

hammer, provide and maintain a device to measure the velocity of the ram at impact. Determine 

the actual hammer energy in the field so that it is consistent with the hammer energy used for 

each bearing capacity determination. When requested, submit to the Engineer all technical 

specifications and operating instructions related to hammer equipment. 

  455-5.3.1 Air/steam: Variable energy air/steam hammers shall be capable of 

providing at least two ram stroke lengths. The short ram stroke length shall be approximately 

half of the full stroke for hammers with strokes up to 4 feet and no more than 2 feet for hammers 

with maximum strokes lengths over 4 feet. Operate and maintain air/steam hammers within the 

manufacturer’s specified ranges. Use a plant and equipment for steam and air hammers with 

sufficient capacity to maintain, under working conditions, the hammer, volume and pressure 

specified by the manufacturer. Equip the plant and equipment with accurate pressure gauges 

which are easily accessible.  Drive piles with air/steam hammers operating within 10% of the 

manufacturer’s rated speed in blows per minute. Provide and maintain in working order for the 

Engineer’s use an approved device to automatically determine and display the blows per minute 

of the hammer. 

  455-5.3.2 Diesel: Variable energy diesel hammers shall have at least three fuel 

settings that will produce reduced strokes. Operate and maintain diesel hammers within the 

manufacturer’s specified ranges. Determine the rated energy of diesel hammers using measured 

ram stroke length multiplied by the weight of the ram for open end hammers and by methods 

recommended by the manufacturer for closed end hammers. 

   Provide and maintain in working order an approved device to 

automatically determine and display ram stroke for open-end diesel hammers. 
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   Equip closed-end (double acting) diesel hammers with a bounce chamber 

pressure gauge, in good working order, mounted near ground level so it can be easily read. Also, 

submit to the Engineer a chart, calibrated to actual hammer performance within 30 days prior to 

initial use, equating bounce chamber pressure to either equivalent energy or stroke for the 

closed-end diesel hammer to be used. 

  455-5.3.3 Hydraulic: Variable energy hydraulic hammers shall have at least three 

hydraulic control settings that provide for predictable energy or equivalent ram stroke. The 

shortest stroke shall be a maximum of 2 feet for the driving of concrete piles. The remaining 

strokes shall include full stroke and approximately halfway between minimum and maximum 

stroke. 

   Supply hammer instrumentation with electronic read out, and control unit 

that allows the inspector and Engineer to monitor, and the operator to read and adjust the 

hammer energy or equivalent ram stroke. When pressure measuring equipment is required to 

determine hammer energy, calibrate the pressure measuring equipment before use. 

  455-5.3.4 Vibratory: Vibratory hammers of sufficient capacity (force and 

amplitude) may be used to drive steel sheet piles and, with acceptance of the Engineer, to drive 

steel bearing piles a sufficient distance to get the impact hammer on the pile (to stick the pile). 

The Geotechnical Foundation Design Engineer of Record will determine the allowable depth of 

driving using the vibratory hammer based on site conditions. However, in all cases, use a power 

impact hammer for the last 15 feet or more of the final driving of steel bearing piles for bearing 

determinations after all piles in the bent/pier have been driven with a vibratory hammer. Do not 

use vibratory hammers to install concrete piles, or to install support or reaction piles for a load 

test. 

 455-5.4 Cushions and Pile Helmet: 
  455-5.4.1 Capblock: Provide a capblock (also called the hammer cushion) as 

recommended by the hammer manufacturer. Use commercially manufactured capblocks 

constructed of durable manmade materials with uniform known properties. Do not use wood 

chips, wood blocks, rope, or other material which permit excessive loss of hammer energy. Do 

not use capblocks constructed of asbestos materials. Obtain the Engineer’s acceptance for all 

proposed capblock materials and proposed thickness for use. Maintain capblocks in good 

condition, and replace them when charred, melted, or otherwise significantly deteriorated. 

Inspect the capblock before driving begins and weekly or at appropriate intervals based on field 

trial. Replace or repair any capblock which loses more than 25% of its original thickness, in 

accordance with the manufacturer’s instructions, before permitting further driving. 

  455-5.4.2 Pile Cushion: Provide a pile cushion that is adequate to protect the pile 

from being overstressed in compression and tension during driving. Use a pile cushion sized so 

that it will fully fill the lateral dimensions of the pile helmet minus one inch but does not cover 

any void or hole extending through the top of the pile. Determine the thickness based upon the 

hammer-pile-soil system. For driving concrete piles, use a pile cushion made from pine plywood 

or oak lumber. Do not use materials previously soaked, saturated or treated with oil. Maintain 

pile cushions in good condition and replace them when charred, splintered, excessively 

compressed, or otherwise deteriorated to the point it will not protect the pile against 

overstressing in tension or compression. Protect cushions from the weather, and keep them dry. 

Do not soak the cushions in any liquid. Provide a new cushion for each pile unless approved 

otherwise by the Engineer after satisfactory field trial during dynamic testing. 
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   During dynamic load tests, replace the pile cushion when any of the pile 

stress measurements exceed the maximum allowed pile stress determined by 455-5.12.2. When 

driving a pile without dynamic testing, replace the pile cushion when the cushion is either 

compressed more than one-half the original thickness, begins to burn, or as directed by the 

Engineer after field performance.  

   Reuse pile cushions in good condition to perform all set-checks and 

redrives. Use the same cushion to perform the set-check or redrive as was used during the initial 

driving, unless this cushion is unacceptable due to deterioration, in which case use a similar 

cushion. 

  455-5.4.3 Pile Helmet: Provide a pile helmet suitable for the type and size of 

piling being driven. Use a pile helmet deep enough to adequately contain the required thickness 

of pile cushion and to assist in maintaining pile-hammer alignment. Use a pile helmet that fits 

loosely over the pile head and is at least 1 inch larger than the pile dimensions. Use a pile helmet 

designed so that it will not restrain the pile from rotating. 

 455-5.5 Leads: Provide pile leads constructed in a manner which offers freedom of 

movement to the hammer and that have the strength and rigidity to hold the hammer and pile in 

the correct position and alignment during driving. When using followers, use leads that are long 

enough and suitable to maintain position and alignment of the hammer, follower, and pile 

throughout driving. 

 455-5.6 Followers: When driving using followers, perform dynamic load testing as per 

455-5.14. Obtain the Engineer’s acceptance for the type of follower, when used, and the method 

of connection to the leads and pile. Use followers constructed of steel with an adequate cross-

section to withstand driving stresses. When driving concrete piles, ensure that the cross-sectional 

area of the follower is at least 18% of the cross-sectional area of the pile. When driving steel 

piles, ensure that the cross-sectional area of the follower is greater than or equal to the cross-

sectional area of the pile. Provide a pile helmet at the lower end of the follower sized according 

to the requirements of 455-5.4.3. Use followers constructed that maintain the alignment of the 

pile, follower, and hammer and still allow the pile to be driven within the allowable tolerances. 

Use followers designed with guides adapted to the leads that maintain the hammer, follower, and 

the piles in alignment. 

  Use information from dynamic load tests described in 455-5.14 to evaluate the 

adequacy of the follower and to determine pile capacity. 

 455-5.7 Templates and Ground Elevations: Provide a fixed template, adequate to 

maintain the pile in proper position and alignment during driving with swinging leads or with 

semi-fixed leads. Where practical, place the template so that the pile can be driven to cut-off 

elevation before removing the template. Ensure that templates do not restrict the vertical 

movement of the pile. 

  Supply a stable reference close to the pile, which is satisfactory in the opinion of 

the Engineer, for determination of the pile penetration. At the time of driving piles, obtain and 

record elevations of the original ground and template at each pile or pile group location. Note the 

highest and lowest elevation at each required location and the ground elevation at all piles. 

 455-5.8 Water Jets: Use jet pumps, supply lines, and jet pipes that provide adequate 

pressure and volume of water to freely erode the soil. Do not perform jetting without prior 

approval by the Engineer. 

  Do not perform jetting in the embankment or for end bents. Where conditions 

warrant, with approval by the GFDEOR, perform jetting on the holes first, place the pile therein, 
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then drive the pile to secure the last few feet of penetration. Only use one jet for prejetting or 

jetting through piles constructed with a center jet-hole. Use two jets when using external jets. 

When jetting and driving, position the jets slightly behind the advancing pile tip (approximately 

3 feet or as approved by the GFDEOR. When using water jets in the driving, determine the pile 

bearing only from the results of driving after withdrawing the jets, except where using jets to 

continuously eliminate soil resistance through the scour zone, ensure that they remain in place as 

directed by the GFDEOR and operating during pile bearing determination. Where practical, 

perform jetting on all piles in a pile group before driving begins. When large pile groups or pile 

spacing and batter make this impractical, or when the Plans specify a jet-drive sequence, set 

check a sufficient number of previously driven piles in a pile group to confirm their capacity 

after completing all jetting. 

 455-5.9 Penetration Requirements: Measure the penetration of piles from the elevation 

of natural ground, the deepest scour elevation shown in the Pile Data Table, or the bottom of 

excavation, whichever is lower. When the Contract Documents show a minimum pile tip 

elevation, drive the tip of the pile to this minimum elevation. The Engineer will accept the 

bearing of a pile only if the Contractor achieves the required bearing when the tip of the pile is at 

or below the specified minimum tip elevation and below the bottom of the preformed or 

predrilled pile hole. 

  When the Plans do not show a minimum tip elevation, ensure that the penetration 

is at least 10 feet into firm bearing material or at least 20 feet into soft material unless otherwise 

permitted by the Engineer. The Engineer may accept a penetration between 15 feet and 20 feet 

when there is an accumulation of five consecutive feet or more of firm bearing material. Firm 

bearing material is any material offering a driving resistance greater than or equal to 30 tons per 

square foot of gross pile area as determined by the Dynamic Load Testing (455-5.12.4). Soft 

material is any material offering less than these resistances. The gross pile area is the actual pile 

tip cross-sectional area for solid concrete piles, the product of the width and depth for H piles, 

and the area within the outside perimeter for pipe piles and voided concrete piles. 

  Do not drive piles beyond practical refusal. To meet the requirements in this 

Subarticle, provide penetration aids, such as jetting or preformed pile holes, when piles cannot be 

driven to the required penetration without reaching practical refusal. 

 455-5.10 Preformed Pile Holes: 
  455-5.10.1 Description: Preformed pile holes serve as a penetration aid when all 

other pile installation methods fail to produce the desired penetration and when authorized by the 

GFDEOR to minimize the effects of vibrations on adjacent structures. Preformed pile holes are 

necessary when the presence of rock or strong strata of soils will not permit the installation of 

piles to the desired penetration by driving or a combination of jetting and driving, when 

determined necessary, and authorized by the GFDEOR to minimize the effects of vibrations on 

adjacent existing structures. Drive all piles installed in preformed pile holes to determine that the 

bearing requirements have been met. 

   For preformed holes which are required through material that caves during 

driving to the extent that the preformed hole does not serve its intended purpose, case the hole 

from the surface through caving material. After installing the pile to the bottom of the casing, 

remove the casings unless shown otherwise in the Plans. Determine bearing of the pile after 

removing the casing unless shown otherwise in the Plans. Fill all voids between the pile and soil 

remaining after driving through preformed holes with clean A-3 sand or sand meeting the 

requirements of 902-3.3, after the pile has achieved the required minimum tip elevation, unless 
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grouting of preformed pile holes is shown in the Plans. If pile driving is interrupted during sand 

placement, drive the pile at least 20 additional blows after filling all of the voids between the pile 

and soil with sand at no additional cost to the Authority. 

  455-5.10.2 Provisions for Use of Preformed Pile Holes: Preformed pile holes 

may be used when the Contractor establishes that the required results cannot be obtained when 

driving the load bearing piles with specified driving equipment, or if jetting is allowed, while 

jetting the piles and then driving or while jetting the piles during driving. 

  455-5.10.3 Reasons for Preformed Pile Holes: The Authority considers, but 

does not limit to, the following conditions as reasons for preformed pile holes: 

   1. Inability to drive piles to the required penetration with driving and 

jetting equipment. 

   2. To penetrate a hard layer or layers of rock or strong stratum that the 

Engineer considers not sufficiently thick to support the structure. 

   3. To obtain greater penetration into dense (strong) material and into dense 

material containing holes, cavities or unstable soft layers. 

   4. To obtain penetration into a stratum in which it is desired to found the 

structure. 

   5. To minimize the effects of vibrations or heave on adjacent existing 

structures. 

   6. To minimize the effects of ground heave on adjacent piles. 

  455-5.10.4 Construction Methods: Construct preformed pile holes by drilling, or 

driving and withdrawing a suitable punch or chisel at the locations of the piles. Construct a hole 

that is equal to or slightly greater than the largest pile dimension for the entire length of the hole 

and of sufficient depth to obtain the required penetration. Carefully form the preformed hole by 

using a drill or punch guided by a template or other suitable device, and do not exceed the 

minimum dimensions necessary to achieve the required penetration of the pile. When the Plans 

call for grouting the preformed pile holes, provide a minimum pile hole dimension that is 

2 inches larger than the largest pile dimension. Construct the holes at the Plan position of the pile 

and the tolerances in location, and ensure the hole is straight and that the batter is the same as 

specified for the pile. Loose material may remain in the preformed pile hole if the conditions in 

455-5.10.1 are satisfied. 

  455-5.10.5 Grouting of Pile Holes: Clean and grout preformed pile holes for 

bearing piles, when the Plans require grouting after driving. Use grout that meets the 

requirements of 455-40 and 455-42 and has a minimum compressive strength of 3,000 psi at 

28 days or as specified in the Plans. Prepare cylinders and perform QC testing in accordance 

with 455-43. LOT size and verification will be in accordance with 455-43. Pump the grout 

through three or more grout pipes initially placed at the bottom of the preformed hole. The 

Contractor may raise the grout pipes when necessary to prevent clogging and to complete the 

grouting operations. Maintain the grout pipes below the surface of the previously placed grout. 

Continue grouting until the grout reaches the ground surface all around the pile. Provide divers to 

monitor grouting operations when the water depth is such that it is impractical to monitor from 

the ground surface. 

 455-5.11 Bearing Requirements: 
  455-5.11.1 General: Drive piles to provide the bearing required for carrying the 

loads shown in the Plans. For all types of bearing piles, consider the driving resistance as 

determined by the methods described herein sufficient for carrying the specified loads as the 
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minimum bearing which is accepted for any type of piles. Determine pile bearing using the 

method described herein or as shown in the Plans. 

   For foundations requiring 100% dynamic testing of production piles, 

ensure each pile has achieved minimum penetration and the minimum required bearing  for 

6 inches of consecutive driving, or the minimum penetration is achieved, driving has reached 

practical refusal in firm material and the bearing capacity obtained in all the refusal blows. 

   For foundations not requiring 100% dynamic testing of production piles, 

ensure each pile has achieved minimum penetration, the blow count is generally the same or 

increasing and the minimum required bearing capacity obtained for 24 inches of consecutive 

driving with less than 1/4 inches rebound per blow, or the minimum penetration is achieved and 

driving has reached practical refusal in firm material. 

  455-5.11.2 Bearing  Criteria: For foundations requiring 100% dynamic testing, 

determine the bearing of all piles using the data received from dynamic load testing equipment 

utilizing internally or externally mounted sensors according to the methods described in 455-

5.12.1. 

   For foundations not requiring 100% dynamic testing, drive all piles to the 

blow count criteria established by the GFDEOR and the Dynamic Testing Engineer (DTE) using 

the methods described herein and presented in the production pile length and driving criteria 

letter (see 455-5.15.2). 

  455-5.11.3 Practical Refusal: Practical refusal is defined as 20 blows per inch or 

less than one inch penetration, with the hammer operating at the highest setting or setting 

determined by the DTE for driving piles without damage and less than 1/4 inches rebound per 

blow. Stop driving as soon as the pile has reached practical refusal. 

  455-5.11.4 Set-checks and Pile Redrive: 
   1. Set-checks: Set-checks consist of redriving the pile after certain period 

of time, typically up to 24 hours. Perform set-checks as required and at the waiting periods 

shown in the Contract Documents. Provide an engineer’s level or other suitable equipment for 

elevation determinations to determine accurate pile penetration during the set-checks. A pile may 

be accepted when a set-check shows that it has achieved the minimum required pile bearing and 

has met all other requirements of this Section. 

   2. Pile Redrive: Pile redrive consists of redriving the pile after the 

following working day from initial driving to determine time effects, to reestablish pile capacity 

due to pile heave, or for other reasons. 

   3. Uninstrumented Set-Checks and Uninstrumented Pile Redrive: Piles 

may be accepted based on uninstrumented set-checks or uninstrumented pile redrives only when 

the piles are redriven for at least 24 inches. In these cases, the piles may be considered to have 

sufficient bearing resistance when the specified blow count criteria is achieved in accordance 

with 455-5.11.1 and 455-5.11.2.  Unless practical refusal is obtained as defined in 455-5.11.3, 

set-checks or redrives for piles redriven less than 24 inches must be instrumented for pile 

acceptance. 

   4. Instrumented Set-Checks and Instrumented Pile Redrive: Use dynamic 

load tests using at least 6 hammer blows to determine whether the pile bearing is sufficient. The 

pile may be considered to have sufficient bearing resistance when dynamic measurements 

demonstrate the static pile resistance exceeds the required pile resistance for at least one hammer 

blow and the average static pile resistance during the next five hammer blows exceeds 95% of 
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the required pile resistance. If the pile is advanced farther, the static pile resistance during all 

subsequent blows must exceed 90% of the required pile resistance. 

  455-5.11.5 Pile Heave: Pile heave is the upward movement of a pile from its 

originally driven elevation. Drive the piles in an appropriate sequence to minimize the effects of 

heave and lateral displacement of the ground. Monitor piles previously driven in a pile group for 

possible heave during the driving of the remaining piles. Take elevation measurements to 

determine the magnitude of the movement of piles and the ground surface resulting from the 

driving process. Redrive all piles that have heaved 1/4 inches or more. 

  455-5.11.6 Piles with Insufficient Bearing: When the bearing capacity of any 

pile is less than the required bearing capacity, the Contractor may splice the pile and continue 

driving or may extract the pile and drive a pile of greater length, or drive additional piles. 

  455-5.11.7 Optional Soil Set-up approach: If the Contractor so desires, it may 

consider soil set-up. Production piles that are driven to less than the Nominal Bearing Resistance 

(NBR) may be accepted based on the anticipated soil setup without set checks on all piles, only if 

the following criteria are met: 

   (a) Pile tip penetration satisfies the minimum penetration requirement 

following 455-5.9. 

   (b) End of Initial Drive (EOID) resistance exceeds 1.10 times the Factored 

Design Load for the pile bent/pier, as determined by the dynamic testing or blow count criteria. 

   (c) The Resistance Factor for computing NBR is taken from the following 

table: 

 

Resistance Factors for Pile Installation Using Soil Setup (all structures) 

Loading Design Method 
Construction QC 

Method 

Resistance Factor, φ 

Blow Count 

Criteria4 

100% Dynamic 

Testing5 

Compression 
Davisson 

Capacity 

EDC1, or PDA 

and CAPWAP2 
0.55 0.60 

Static Load 

Testing3 
0.65 0.70 

Statnamic Load 

Testing3 
0.60 0.65 

Uplift Skin Friction 

EDC1, or PDA 

and CAPWAP2 
0.45 0.50 

Static Load 

Testing3 
0.55 0.55 

1 Using the analysis methods published by Tran et al (2012) 

2. Dynamic Load Testing and Signal Matching Analysis 

3 Used to confirm the results of Dynamic Load Testing and Signal Matching Analysis 

4 Initial drive of production piles using Blow Count Criteria 

5 Initial drive of all piles accepted by results of Dynamic Testing of all blows. 
 

  (d) At least one test pile is driven at each bent/pier with a successful set check at 

the anticipated production pile tip elevations and one of the following sets of dynamic load 

testing conditions are met at each bent/pier. 

   1. The bearing of at least 10% of piles in the bent/pier (round up to the 

next whole number) is confirmed by instrumented set-check, and all test piles and instrumented 
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set-checks demonstrate the pile resistance exceeds the NBR within seven days after EOID 

   2. The bearing of at least 20% of piles in the bent/pier (round up to the 

next whole number) is confirmed by instrumented set-check, and all test piles and instrumented 

set-checks demonstrate the pile resistance exceeds the NBR within 21 days after EOID. 

  (e) All uninstrumented piles are driven deeper and to a greater EOID resistance 

than the EOID resistance of all instrumented production piles in the same bent/pier. 

 455-5.12 Methods to Determine Pile Capacity: 
  455-5.12.1 General: Dynamic load tests using an externally mounted instrument 

system and signal matching analyses or internal gauges will determine pile capacity for all 

structures or projects unless otherwise shown on the Plans. Notify the Engineer two working 

days prior to placement of piles within the template and at least one working day prior to driving 

piles.  

  455-5.12.2 Wave Equation: 
   1. General: Use Wave Equation Analysis for Piles (WEAP) programs to 

evaluate the suitability of the proposed driving system (including the hammer, follower, 

capblock and pile cushions) as well as to estimate the driving resistance, in blows per 12 inches 

or blows per inch, to achieve the pile bearing requirements and to evaluate pile driving stresses. 

    Use Wave Equation Analyses to show the hammer meets the 

requirements described in 455-5.3. 

   2. Required Equipment For Driving: Hammer acceptance is solely based 

on satisfactory field trial including dynamic load test results and Wave Equation Analysis. 

Supply a hammer system that meets the requirements described in the specifications based on 

satisfactory field performance. 

    In the event piles require different hammer sizes, the Contractor 

may elect to drive with more than one size hammer or with a variable energy hammer, provided 

the hammer is properly sized and cushioned, will not damage the pile, and will develop the 

required resistance. 

   3. Maximum Allowed Pile Stresses: 

    a. General: The maximum allowed driving stresses for concrete, 

steel, and timber piles are given below. In the event dynamic load tests show that the hammer 

will overstress the pile, modify the driving system or method of operation as required to prevent 

overstressing the pile. In such cases provide additional cushioning, reduce the stroke, or make 

other appropriate agreed upon changes. 

    b. Prestressed Concrete Piles: Use the following equations to 

determine the maximum allowed pile stresses: 

 

 

f 0.75 f 0.7 = s cpecapc   (1) 

 

f 1.05+ )f( 6.5 = s cpe

0.5

capt   (2a) for piles less than 50 feet long 

 

f 1.05+ )f( 3.25 = s cpe

0.5

capt   (2b) for piles 50 feet long and greater 

 

500 = sapt    (2c) within 20 feet of a mechanical splice 
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  where: 

   sapc= maximum allowed pile compressive stress, psi 

   sapt= maximum allowed pile tensile stress, psi 

   f′c= specified minimum compressive strength of concrete, psi 

   fcpe= effective prestress (after all losses) at the time of driving, psi, taken 

as 0.8 times the initial prestress force divided by the minimum net concrete cross sectional area 

of the pile (fcpe= 0 for dowel spliced piles). 

    c. Steel Piles: Ensure the maximum pile compression and tensile 

stresses measured during driving are no greater than 0.9 times the yield strength (0.9 fy) of the 

steel. 

    d. Timber Piles: Ensure the maximum pile compression and tensile 

stresses measured during driving are no greater than 3.6 ksi for Southern Pine and Pacific Coast 

Douglas Fir and 0.9 of the ultimate parallel to the grain strength for piles of other wood. 

  455-5.12.3 Temporary Piles: Submit for the Engineers review, an analysis 

signed and sealed by the GFDEOR which establishes the pile lengths for temporary piles. Submit 

for the Engineer’s acceptance, a Wave Equation analysis signed and sealed by the GFDEOR 

which establishes the driving criteria for temporary piles at least five working days prior to 

driving temporary production piles. The required driving resistance is equal to the sum of the 

factored design load plus the scour and down drag resistances shown in the Plans, divided by the 

appropriate resistance factor or the nominal bearing resistance shown in the Plans, whichever is 

higher: 

   The maximum resistance factor is 0.45 when only wave equation analysis 

is performed. However, a larger resistance factor may be applicable when additional testing is 

provided by the GFDEOR in accordance with Section 3.5.6 of Volume 1 of the FDOT Structures 

Manual. 

  455-5.12.4 Dynamic Load Tests: Dynamic load testing consists of estimating 

pile capacity by the analysis of electronic data collected from blows of the hammer during 

driving of an instrumented pile in accordance with 455-5.14. 

  455-5.12.5 Static Load Tests: Static load testing consists of applying a static load 

to the pile to determine its capacity. Use the Modified Quick Test Procedure in accordance with 

455-2.2.1. 

  455-5.12.6 Fender Pile Installation: For piles used in fender systems, regardless 

of type or size of pile, either drive them full length or jet the piles to within 2 feet of cutoff and 

drive to cutoff elevation to seat the pile. The Engineer will not require a specific driving 

resistance unless noted in the Plans. Use methods and equipment for installation that do not 

damage the piles. If the method or equipment used causes damage to the pile, modify the 

methods or equipment. 

  455-5.12.7 Structures Without Test Piles: For structures without 100% dynamic 

testing or test piles, dynamically test the first pile(s) in each bent or pier at locations shown in the 

Plans to determine the blow count criteria for the remaining piles. Dynamically test at least 5% 

of the piles at each bent or pier (rounded up to the next whole number). 

 455-5.13 Test Piles: 
  455-5.13.1 General: All test piles will have dynamic load tests. Drive piles of the 

same cross-section and type as the permanent piles shown in the Plans, in order to determine any 

or all of the following: 

   1. installation criteria for the piles. 
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   2. nature of the soil. 

   3. lengths of permanent piles required for the work. 

   4. driving resistance characteristics of the various soil strata. 

   5. amount of work necessary to obtain minimum required pile penetration. 

   6. the ability of the driving system to do the work. 

   7. the need for point protection. 

   Because test piles are exploratory in nature, drive them harder (within the 

limits of practical refusal), deeper, and to a greater bearing resistance than required for the 

permanent piling. Except for test piles which are to be statically or Statnamically load tested, 

drive test piles their full length or to practical refusal. Splice test piles which have been driven 

their full length and have developed only minimal required bearing, and proceed with further 

driving. 

   As a minimum, unless otherwise accepted by the Engineer, do not cease 

driving of test piles until obtaining the required bearing capacity continuously, where the blow 

count is increasing, for 10 feet unless reaching practical refusal first. For test piles which are to 

be statically or Statnamically load tested, ignore this minimum and drive these piles as 

anticipated for the production piles. 

   When test piles attain practical refusal prior to attaining minimum 

penetration, perform all work necessary to attain minimum penetration and the required bearing. 

Where practical, use water jets to break the pile loose for further driving. Where jetting is 

impractical, extract the pile and install a preformed pile hole through which driving will 

continue. Install instruments on all test piles. 

  455-5.13.2 Location of Test Piles: Drive all test piles in the position of 

permanent piles at the designated locations. Ensure that all test piles designated to be statically 

load tested are plumb. In the event that all the piles are battered at a static load test site, an out-

of-position location for driving a plumb pile for the static load test may be selected. 

  455-5.13.3 Equipment for Driving: Use the same hammer and equipment for 

driving test piles as for driving the permanent piles. Also use the same equipment to redrive 

piles. 

 455-5.14 Dynamic Load Tests: Take dynamic measurements during the driving of piles 

designated in the Plans. Provide all personnel, materials and equipment for dynamic testing. For 

concrete piles, install instruments prior to driving and monitor all blows delivered to the pile. For 

steel production piles, the Engineer may accept instrumented set checks or redrives. Perform 

dynamic load tests to evaluate the following: 

  1. Suitability of the driving equipment, including hammer, capblock, pile cushion, 

and any proposed follower. 

  2. Pile capacity. 

  3. Pile stresses. 

  4. Energy transfer to pile. 

  5. Distribution of soil resistance. 

  6. Soil variables including quake and damping. 

  7. Hammer-pile-soil system for Wave Equation analyses. 

  8. Pile installation problems. 

  9. Verify the bearing stratum is of sufficient thickness to prevent punching shear 

failure. 
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  Either install internal gauges in the piles in accordance with Standard Plans, 

Index 455-003, or attach instruments (strain transducers to measure force and accelerometers to 

measure acceleration) with bolts to the pile for dynamic testing. 

  Monitor the stresses in the piles with the dynamic test equipment during driving 

to ensure the maximum allowed stresses are not exceeded. If necessary, add additional 

cushioning, replace the cushions, or reduce the hammer stroke to maintain stresses below the 

maximum allowable. If dynamic test equipment measurements indicate non-axial driving, 

immediately realign the driving system. If the cushion is compressed to the point that a change in 

alignment of the hammer will not correct the problem, add cushioning or change the cushion. 

  Drive the pile to the required penetration and resistance. 

  Do not use a cold diesel hammer for a set-check. Generally, warm up the hammer 

by driving another pile or applying at least 20 blows to a previously driven pile or to timber mats 

placed on the ground. 

 455-5.15 Pile Lengths: 
  455-5.15.1 Test Pile Length: Provide the length of test piles shown in the Plans 

or as directed by the GFDEOR. 

  455-5.15.2 Production Pile Length 

   The production pile lengths shall be the lengths determined by the DTE 

and the GFDEOR based on all information available before the driving of the permanent piles, 

including, but not limited to, information gained from the driving of test piles, dynamic load 

testing, static load testing, supplemental soil testing, etc. When authorized by the Authority, soil 

freeze information obtained during set checks and pile redrives may be used to determine 

authorized pile lengths for sites with extreme soil conditions. 

   After completion of the test pile program, production pile lengths and 

driving criteria shall be established in a letter signed and sealed jointly by the DTE and the 

GFDEOR. The letter will contain an itemized list of authorized pile lengths as well as the blow 

count criteria for acceptance of the pile, minimum penetrations, maximum strokes, criteria to 

replace cushions and any other conditions and limitations deemed appropriate for the safe 

installation of the piles. Use these lengths for furnishing the permanent piling for the structure. 

At least two working days, excluding weekends and Authority observed holidays, prior to 

beginning of production pile driving, submit the letter and load test reports to the Engineer 

including the following electronic files (Windows compatible): dynamic testing date data, signal 

matching data and results, and Wave Equation data and results. 

   If there are no test piles, provide the Production Pile Order Lengths in the 

Pile Data Table on the Structure Plans. 

 455-5.16 Allowable Driving Tolerances: 
  455-5.16.1 General: Meet the tolerances described in this Subarticle for the piles 

that are free standing without lateral restraint (after the template is removed). After the piles are 

driven, do not move the piles laterally to force them to be within the specified tolerances, except 

to move battered piles laterally to overcome the dead load deflections caused by the pile’s 

weight. When this is necessary, submit calculations signed and sealed by a Specialty Engineer to 

the Engineer that verify the amount of dead load deflection prior to moving any piles. 

  455-5.16.2 Position: Ensure that the final position of the pile head at cut-off 

elevation is no more than 3 inches, or 1/6 of the diameter of the pile, whichever is less, laterally 

in the X or Y coordinate from the Plan position indicated in the Plans. 
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  455-5.16.3 Axial Alignment: Ensure that the axial alignment of the driven piles 

does not deviate by more than 1/4 inches per foot from the vertical or batter line indicated in the 

Plans. 

  455-5.16.4 Elevation: Ensure that the final elevation of the pile head is no more 

than 1-1/2 inches above, or more than 4 inches below, the elevation shown in the Plans, however 

in no case shall the pile be embedded less than 8 inches into the cap or footing. 

   For fender piles, cut off piles at the elevation shown in the Plans to a 

tolerance of plus 0.0 inches to minus 2.0 inches using sawing or other means as accepted by the 

Engineer to provide a smooth level cut. 

  455-5.16.5 Deviation from Above Tolerances: Have the Contractor’s Engineer 

of Record perform an evaluation of the as built foundation to determine whether a foundation 

redesign or an increase in the loading requirements of the piles is needed. Include the signed and 

sealed evaluation as part of the certification package submitted in accordance with 455-5.19. If 

the evaluation indicates the foundation or the pile load requirements must be modified, propose a 

redesign to incorporate out of tolerance piles into pile caps or footings, at no expense to the 

Authority. Submit signed and sealed redesign drawings and computations to the Engineer for 

review and acceptance. Do not begin any proposed construction until the redesign has been 

reviewed and accepted by the Engineer, excepted as noted in 455-5.20. 

 455-5.17 Disposition of Pile Cut-offs, Test Piles, and Load Test Materials: 

  455-5.17.1 Pile Cut-offs: 

   Take ownership of any unused cut-off lengths remaining, and remove 

them from the right-of-way. Provide areas for their disposal. 

  455-5.17.2 Test Piles: Cut off, or build-up as necessary, test piles, and leave them 

in place as permanent piles. Extract and replace test piles driven in permanent position and found 

not suitable for use. Pull, or cut off at an elevation 2 feet below the ground surface or bottom of 

proposed excavation, test piles driven out of permanent position, and dispose of the removed 

portion of the test pile. 

   When test piles are required to be driven in permanent pile positions, the 

Contractor may elect to drive the test pile out of position provided that a replacement pile is 

furnished and driven in the position that was to be occupied by the test pile. Unless otherwise 

directed in the Plans or by the Engineer, retain ownership of test piles that are pulled or cut off 

and provide areas for their disposal. 

 455-5.18 Recording: Inspect and record all the pile installation activities, including but 

not limited to handling, jetting, predrilling, preforming and driving on the Department’s Pile 

Driving Record form. Steel piles and dynamically tested concrete piles in accordance with 455-

5.14 will not require inspection during handling. Keep a pile driving log for each pile installed 

whether it is, or is not, instrumented. Within one working day after completing the installation of 

a pile, submit the Pile Driving Record to the Engineer. 

 455-5.19 Foundation Certification Packages: Submit certification packages of pile 

foundations to the Engineer prior to Pile Verification Testing. A separate Foundation 

Certification Package must be submitted for each foundation unit. A foundation unit is defined as 

all the piles within one bent or pier for a specific bridge for each phase of construction. Each 

Foundation Certification Package shall contain an original certification letter signed and sealed 

by the GFDEOR certifying the piles have the required axial capacity including compression and 

uplift, lateral stability, pile integrity, and settlement will not affect the functionality of the 

structure. The package shall also include all pile driving logs, EDC records, all supplemental 
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dynamic testing raw data and analyses for the foundation unit, and the signed and sealed 

evaluation performed to address out of tolerance piles in accordance with 455-5.16.5. The 

certification shall not be contingent on any future testing or approval by Engineer. 

 455-5.20 Verification: One working day, excluding weekends and Authority observed 

holidays, after receipt of the Foundation Certification Package, the Engineer will determine 

whether a pile in that foundation unit will be selected for verification testing. Based on its review 

of the certification package, the Engineer may or may not choose a pile for verification testing in 

any or all foundation units. For the pile selected by the Engineer for verification testing, the 

Engineer will provide the dynamic load test equipment and personnel for the Pile Verification 

Testing. Provide the driving equipment and pile driving crew for the Pile Verification Testing 

and provide support as needed to prepare the piles for testing. The Engineer will provide the 

results of the verification testing and identify additional needs for verification testing within one 

working day of testing. 

  If the capacity or integrity of any pile is found to be deficient, the Engineer will 

reject the entire certification package for the foundation unit, and the Contractor shall: 

   1. Correct the deficiency; 

   2. Correct the process that led to the deficiency; 

   3. Demonstrate to the Engineer that the remainder of the piles in the 

foundation unit are acceptable, including additional dynamic load tests to verify pile capacity and 

integrity, and; 

   4. Recertify the foundation unit. 

  One working day, excluding weekends and Authority observed holidays, after 

receipt of the recertification, the Engineer shall then determine whether additional verification 

testing is required in that foundation unit. If the capacity or integrity of a verification pile is 

found to be deficient, additional cycles of deficiency correction and verification testing shall be 

completed until no more pile capacity or integrity deficiencies are detected or the design is 

modified accordingly. Piles shall not be cut-off nor bent/pier caps placed prior to successful 

completion of the Pile Verification Testing Program for that foundation unit. In case of 

disagreement of dynamic testing results, the Engineer’s results will be final and will be used for 

acceptance. 

  On land foundation units or water foundation units when the pile cutoff is at least 

six feet above mean high water, the Contractor may cut-off piles prior to a complete submittal of 

the Certification Package or to a successful completion of the Pile Verification Testing Program 

at its own risk. If any piles in a foundation unit are cut-off prior to the submittal of a certification 

package or completion of the Pile Verification Testing Program and the Engineer determines that 

verification testing is required, the Contractor shall perform, at no expense to the Authority, any 

work and labor required to expose any pile selected for verification to allow the installation of 

the instruments in dry conditions and to provide references and access to the Engineer for such 

testing. Piles experiencing damage during the verification testing or requiring build-up after the 

verification shall be repaired by the Contractor at no expense to the Authority. No pile bent/cap 

shall be poured prior to successful completion of the Pile Verification Testing Program for that 

foundation unit or notification by the Engineer that no verification will be required. 

455-6 Timber Piling. 

 455-6.1 Description: Drive timber piles of the kind and dimensions specified in the Plans 

at the locations and to the elevations shown in the Plans. 
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 455-6.2 Materials: Meet the timber piling requirements of Section 953. Treat the piles 

according to the applicable provisions of Section 955. Treat all cuts and drilled holes in 

accordance with 470-3. 

 455-6.3 Preparation for Driving: 
  455-6.3.1 Caps: Protect the heads of timber piles during driving, using a cap of 

approved type, that will distribute the hammer blow over the entire cross-section of the pile. 

When necessary, cut the head of the pile square before beginning pile driving. 

  455-6.3.2 Collars: Provide collars or bands to protect piles against splitting and 

brooming at no expense to the Authority. 

  455-6.3.3 Shoes: Provide piles shod with metal shoes, of a design satisfactory to 

the Engineer, at no expense to the Authority. Shape pile tips to receive the shoe and install 

according to the manufacturer’s directions. 

 455-6.4 Storage and Handling: Store and handle piles in the manner necessary to avoid 

damage to the piling. Take special care to avoid breaking the surface of treated piles. Do not use 

cant dogs, hooks, or pike poles when handling and storing the piling. 

 455-6.5 Cutting Off: Saw off the tops of all timber piles at the elevation indicated in the 

Plans. Saw off piles which support timber caps to the exact plane of the superimposed structure 

so that they exactly fit. Withdraw and replace broken, split, or misplaced piles. 

 455-6.6 Build-ups: The Engineer will not permit splices or build-ups for timber piles. 

Extract piles driven below Plan elevation and drive a longer pile. 

 455-6.7 Pile Heads: 
  455-6.7.1 Piles with Timber Caps: On piles wider than the timber caps, dress off 

the part of the pile head projecting beyond the sides of the cap to a slope of 45 degrees. Coat the 

cut surface with the required preservative and then place a sheet of copper, with a weight of 

10 ounces per square foot or greater, meeting the requirements of ASTM B370. Provide a cover 

measuring at least 4 inches more in each dimension greater than the diameter of the pile. Bend 

the cover down over the pile and fasten the edges with large head copper nails or three wraps of 

No. 12 copper wire. 

  455-6.7.2 Fender and Bulkhead Piles: Paint the heads of fender piles and of 

bulkhead piles with preservative and then cover with copper as provided above for piles 

supporting timber caps. 

455-7 Prestressed Concrete Piling. 

 455-7.1 Description: Provide prestressed concrete piles that are manufactured, cured, 

and driven in accordance with the Contract Documents. Provide piles full length without splices 

when transported by barge or the pile length is less than or equal to 120 feet. When piles are 

transported by truck and the pile length exceeds 120 feet or the maximum length for a 3-point 

pick-up according to Standard Plans, Index 455-001, and splicing is desired, provide minimal 

splices. Include the cost of the splices in the cost of the pile. 

 455-7.2 Manufacture: Fabricate piles in accordance with Section 450. When internal 

gauges will be used for dynamic load testing, supply and install in square prestressed concrete 

piles in accordance with Standard Plans, Index 455-003. Ensure the internal gauges are installed 

by personnel approved by the manufacturer. 

 455-7.3 Storage and Handling: 
  455-7.3.1 Time of Driving Piles: Drive prestressed concrete piles at any time 

after the concrete has been cured in accordance with Section 450, and the concrete compressive 

strength is equal to or greater than the specified 28 day compressive strength. 
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  455-7.3.2 Storage: Support piles on adequate dunnage both in the prestress yard 

and at the job site in accordance with the locations shown in the Standard Plans to minimize 

undue bending stresses or creating a sweep or camber in the pile. 

  455-7.3.3 Handling: Handle and store piles in the manner necessary to eliminate 

the danger of fracture by impact or of undue bending stresses in handling or transporting the 

piles from the forms and into the leads. In general, lift concrete piles by means of a suitable 

bridge or slings attached to the pile at the locations shown in the Standard Plans. Construct slings 

used to handle piles of a fabric material or braided wire rope constructed of six or more wire 

ropes which will not mar the corners or the surface finish of the piles. Do not use chains to 

handle piles. During transport, support concrete piles at the lifting locations shown in the 

Standard Plans or fully support them throughout 80% or more of their length. In handling piles 

for use in salty or brackish water, exercise special care to avoid damaging the surface and 

corners of the pile. If an alternate transportation support arrangement is desired, submit 

calculations, signed and sealed by the Specialty Engineer, for acceptance by the Engineer prior to 

transporting the pile. Calculations must show that the pile can be transported without exceeding 

the bending moments calculated using the support locations shown in the Plans. 

 455-7.4 Cracked Piles: The Engineer will reject any pile that becomes cracked in 

handling to the point that a transverse or longitudinal crack extends through the pile, shows 

failure of the concrete as indicated by spalling of concrete on the main body of the pile adjacent 

to the crack, which in the opinion of the Engineer will not withstand driving stresses, or becomes 

damaged during installation. The Engineer will not reject any pile for the occasional minor 

surface hairline cracking caused by shrinkage. 

  Do not drive piling with irreparable damage, which is defined as any cracks that 

extend through the pile cross-sectional area that are, or will be, below ground or water level at 

the end of driving. Remove and replace broken piles or piles cracked to the extent described 

above at no expense to the Authority. The Engineer will accept cracks less than 0.005 inches 

which do not extend through the pile. Using approved methods, cut off and splice or build-up to 

cut-off elevation piles with cracks greater than 0.005 inches at the pile head or above ground or 

water level, and piles with cracks above ground or water level which extend through the cross-

sectional area of the pile. The Engineer, at his discretion, may require correction of pile damage 

or pile cracks by cutting down the concrete to the plane of sound concrete below the crack and 

rebuilding it to cut-off elevation, or the Engineer may reject the pile. Extract and replace rejected 

piles that cannot be repaired, at no expense to the Authority. 

  Take appropriate steps to prevent the occurrence of cracking, whether due to 

handling, transporting or driving.  

 455-7.5 Preparation for Transportation: Cut strands flush with the surface of the 

concrete using an abrasive cutting blade before transporting the piles from the casting yard. 

  Cut and patch the metal lifting devices in accordance with 450-9.2.1. 

 455-7.6 Method of Driving: Unless otherwise directed, drive piles by a hammer or by 

means of a combination of water jets and hammer when jetting is allowed. When using jets in 

combination with a hammer, withdraw the jets and drive the pile by the hammer alone to secure 

final penetration and to rigidly fix the tip end of the pile. Keep jets in place if they are being used 

to continuously eliminate the soil resistance in the scour zone. 

 455-7.7 Extensions and Build-ups Used to Increase Production Lengths: 
  455-7.7.1 General: Where splices, extensions and build-ups for concrete piles are 

necessary, construct them in accordance with Standard Plans, Index 455-002. 



4550000DB 

Design Build Jobs 

   These requirements are not applicable to specially designed piling. Make 

splices for special pile designs as shown in the Plans. 

  455-7.7.2 Extensions to be Driven or Those 21 feet or Longer: Construct 

extensions to be driven or extensions 21 feet or longer in length in accordance with the details 

shown in the Plans and in a manner including the requirements, sequences, and procedures 

outlined below: 

   1. Cast a splice section in accordance with Section 450 with the dowel 

steel in the correct position and alignment. 

   2. Drill dowel holes using an approved steel template that will position 

and align the drill bit during drilling. Drill holes a minimum of 2 inches deeper than the length of 

the dowel to be inserted. 

   3. Clean the drilled dowel holes by inserting a high pressure air hose to the 

bottom of the hole and blowing the hole clean from the bottom upward. Eliminate any oil, dust, 

water, and other deleterious materials from the holes and the concrete surfaces to be joined. 

   4. Place forms around joints between the pile sections. 

   5. Mix the adhesive components in accordance with the manufacturer’s 

directions. Do not mix sand or any other filler material with the epoxy components unless it is 

prepackaged by the manufacturer for this specific purpose. Use adhesives meeting the 

requirements of Section 926 for Type B Epoxy Compounds. 

   6. After ensuring that all concrete surfaces are dry, fill the dowel holes 

with the adhesive material. 

   7. Insert the dowels of the spliced section into the adhesive filled holes of 

the bottom section and position the spliced section so that the axes of the two sections are in 

concentric alignment and the ends of the abutting sections are spaced 1/2 inches apart. The 

Contractor may use small steel spacers of the required thickness provided they have 3 inches or 

more of cover after completing the splice. Fill the space between the abutting sections 

completely with the adhesive. 

   8. Secure the spliced sections in alignment until the adhesive is cured in 

accordance with the manufacturer’s directions for the time appropriate with the prevailing 

ambient temperatures. Do not utilize the crane to secure the pile extension during the adhesive 

cure time. Utilize alignment braces to maintain the proper pile alignment during the epoxy cure 

time. 

   9. After curing is completed, remove alignment braces and forms and 

clean and dress the spliced area to match the pile dimensions. 

  When dowel splices need to be driven, perform dynamic instrumentation during 

the driving of each dowel spliced pile to monitor and control the stresses and to verify the 

splicing integrity. Replace any damaged pile splices in accordance with 455-3. Provide the 

Engineer 48 hours advance notification prior to driving spliced piles. 

  455-7.7.3 Precast Reinforced Non-Drivable Build-ups less than 21 feet: 
Construct precast reinforced non-drivable build-ups less than 21 feet in accordance with the 

requirements of this Subarticle, Section 346, and Section 400. Provide the same material for the 

form surfaces for precast build-ups as was used to form the prestressed piles. Use concrete of the 

same mix as used in the prestressed pile and dimension the cross-section the same as piling being 

built up. Install build-ups as specified in 455-7.7.2(2) through 455-7.7.2(9). Apply to the build-

ups the same surface treatment or sealant applied to the prestressed piles. 
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 455-7.8 Pre-Planned Splices: Construct splices in accordance with the dowel splice 

method contained in the Standard Plan Indexes or using proprietary splices which are listed on 

the Department’s Approved Product List (APL). Splice test piles in the same manner as the 

production piles. Include in the pile installation plan, the chosen method of splicing and the 

approximate locations of the splice. Generally, place the splice at approximately the midpoint 

between the estimated pile tip and the ground surface, considering scour if applicable. Stagger 

the splice location between adjacent piles by a minimum of 10 feet. Obtain the Engineer’s 

approval prior to constructing any pile sections. Construct piles which are to be spliced using the 

dowel splice with preformed dowel holes in the bottom section and embedded dowels in the 

upper section. 

  When dowel splices need to be driven, perform dynamic instrumentation during 

the driving of each dowel spliced pile to monitor and control the stresses and verify the splicing 

integrity. Replace any damaged pile splices in accordance with 455-3. Provide the Engineer 

48 hours advance notification prior to driving spliced piles. 

.  Mechanical pile splices must be capable of developing the following capacities in 

the pile section unless shown otherwise in the Plans and capable of being installed without 

damage to the pile or splice: 

1. Compressive strength = (Pile Cross sectional area) x (28 day concrete 

strength) 

2. Tensile Strength = (Pile Cross sectional area) x 900 psi 

 

Pile Size (inches) Bending Strength (kip-feet) 

18 245 

20 325 

24 600 

30 950 

 

 455-7.9 Pile Cut-offs: After the completion of driving, cut piles off which extend above 

the cut-off elevation with an abrasive saw. Make the cut the depth necessary to cleanly cut 

through the prestressed strands. Take ownership and dispose of cut-off sections not used 

elsewhere as allowed by this Section. 

455-8 Steel Piling. 

 455-8.1 Description: Furnish, splice, drive, and cut off structural steel shapes to form 

bearing piles. Include in this work the preparation of a smooth and square pile top meeting the 

requirements of ASTM A252 or API 5L prior to driving, installation of structural steel bracing 

by bolting or welding, construction of splices and the filling of pipe piles with the materials 

specified in 455-8.9. 

 455-8.2 Material: For the material in steel piles, pile bracing, scabs, wedges, and splices, 

meet the requirements of Section 962. 

 455-8.3 Pile Splices: Order and use the full authorized pile length where practicable. Do 

not splice to obtain authorized lengths less than 40 feet except when shown in the Plans. Locate 

all splices in the authorized pile length in portions of the pile expected to be at least 15 feet 

below the final ground surface after driving. When it is not practicable to provide authorized pile 

lengths longer than 40 feet in a single length, use no more than one field splice per additional 

40 feet of authorized pile length. Shop splices may be used to join single lengths of pile which 
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are at least 20 feet in length. One shorter segment of pile may be used to achieve the authorized 

pile length when needed. 

  Where the pile length authorized is not sufficient to obtain the required bearing 

value or penetration, order an additional length of pile and splice it to the original length. 

  Make all splices in accordance with details shown in the Plans and in compliance 

with the general requirements of AWS D1.1 or American Petroleum Institute Specification 

5L (API 5L). 

 455-8.4 Welding: Make all welded connections to steel piles by electric arc welding, in 

accordance with details shown in the Plans and in compliance with the general requirements of 

AWS D1.5. Electroslag welding is not permitted. Welds will be inspected by visual methods. 

 455-8.5 Pile Heads and Tips: Cut off all piles at the elevation shown in the Plans. If 

using a cutting torch, make the surface as smooth as practical. 

  Where foundation material is so dense that the Contractor cannot drive the pile to 

the required penetration and firmly seat it without danger of crumpling the tip, reinforce the tips 

with cast steel point protectors. Construct point protectors in one piece of cast steel meeting the 

requirements of ASTM A27, Grade 65-35 heat treated to provide full bearing for the piles. 

Attach points by welding according to the recommendations of the manufacturer. 

 455-8.6 Pile Bent Bracing Members: Place structural steel sway and cross bracing, and 

all other steel tie bracing, on steel pile bents and bolt or weld in place as indicated in the Plans. 

Where piles are not driven into position in exact alignment as shown in the Plans, furnish and 

place fills and shims as required to square and line up faces of flanges for cross bracing. 

 455-8.7 Coating: Coat exposed parts of steel piling, wedging, bracing, and splices in 

accordance with the provisions for coating structural steel as specified in Section 560. 

 455-8.8 Storage and Handling: While handling or transporting the piles from the point 

of origin and into the leads, store and handle in the manner necessary to avoid damage due to 

bending stresses. In general, lift steel piles by means of a suitable bridge or a sling attached to the 

pile at appropriate points to prevent damage. Lift the pile from the horizontal position in a 

manner that will prevent damage due to bending of the flanges and/or web. 

 455-8.9 Filling Pipe Piles: Ensure closed-end pipe piles are watertight. When required 

by the Plans, fill pipe piles with the specified materials. Use clean concrete sands and concrete 

meeting the requirements of Section 346. Place concrete in open ended pipes containing water 

using methods in accordance with 455-15.9 with modified tremie and pump line sizes. Concrete 

may be placed directly into pipes which are dry. Construct and place reinforcement cages in 

accordance with 455-16, except the minimum number of spacers per level is three. 

Reinforcement cages may be installed before concrete placement or after concrete placement is 

completed if proper alignment and position is obtainable. 

455-9 Sheet Piling. 

 455-9.1 Description: Leave permanent piling in place as part of the finished work and 

remove temporary piling after each construction phase unless otherwise authorized by the 

Engineer. 

 455-9.2 Materials: Meet the following requirements: 

Concrete .............................................................Section 346 

Bar Reinforcement .............................................Section 931 

Prestressing Reinforcement................................Section 933 

Steel Sheet Piles* ...............................................Section 962 

*For temporary steel sheet piles meet the requirements specified in the Plans. 
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 455-9.3 Steel Sheet Piling: Drive steel sheet piling and cut off true to line and grade. 

Install steel sheet piling with a suitable hammer. Remove and replace any section damaged 

during handling and installation at no additional expense to the Authority. 

  455-9.3.1 Method of Installation: Where rock or strong material is encountered 

such that the sheet piles cannot be set to grade by driving, remove the strong material by other 

acceptable means, such as excavation and backfilling, drilling or by punching. 

 455-9.4 Concrete Sheet Piling: 
  455-9.4.1 Description: Ensure that concrete sheet piling is of prestressed concrete 

construction and manufactured, cured, and installed in accordance with the requirements of the 

Contract Documents 

  455-9.4.2 Manufacture of Piles: Ensure that the piles are fabricated in 

accordance with Section 450. 

  455-9.4.3 Method of Installation: Jet concrete sheet piling to grade where 

practical. Use a minimum of two jets. Provide water at the nozzles of sufficient volume and 

pressure to freely erode material adjacent to the piles. Where encountering rock or strong 

material, such that the sheet piles cannot be set to grade by jetting, remove the strong materials 

by other acceptable means, such as excavation and backfilling, drilling or by punching with a 

suitable punch. 

  455-9.4.4 Grouting and Caulking: Concrete sheet piles are generally detailed to 

have tongues and grooves on their lower ends, and double grooves on their upper ends. Where so 

detailed, after installation, clean the grooves of all sand, mud, or debris, and fully grout the 

grooves. Use approved plastic bags (sheaths) which will meet the shape and length of the groove 

to be grouted to contain the plastic grout within the double grooves. Provide grout composed of 

one part cement and two parts sand. Use clean A-3 sand or sand meeting the requirements of 

Section 902 in this grout. In lieu of sand-cement grout, the Contractor may use concrete meeting 

the requirements of Section 347, using small gravel or crushed stone coarse aggregate. Deposit 

the grout through a grout pipe placed within a watertight plastic sheath (bag) extending the full 

depth of the double grooves and which, when filled, completely fills the slot formed by the 

double grooves. 

 455-9.5 Storage and Handling: Handle and store all sheet piles in a manner to prevent 

damage. Handle long sheet piles with fabric slings or braided wire rope constructed of six or 

more wire ropes placed at appropriate lift points to prevent damage due to excessive bending. 

455-10 Pile Installation Plan (PIP). 

 455-10.1 General: At the preconstruction conference or at least 15 days prior to driving 

the first pile, submit a Pile Installation Plan for review by the Engineer. The PIP shall be used to 

govern all pile installation activities. In the event that deviations from the PIP are observed, the 

Engineer may perform Independent Verification Testing/Review of the Contractor’s equipment, 

procedures, personnel and PIP at any time during production pile driving. If, as determined by 

the Engineer, pile driving equipment, procedures and/or personnel for the PIP is deemed 

inadequate to consistently provide undamaged driven piling meeting the contract requirements, 

the Contractor’s PIP acceptance may be withdrawn pending corrective actions. Production 

driving shall then cease and not restart until corrective actions have been taken and the PIP re-

accepted. 

  Ensure the Pile Driving Installation Plan information includes the following: 

   1. List and size of proposed equipment including cranes, barges, driving 

equipment, jetting equipment, compressors, and preformed pile hole equipment on the 
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Department’s Pile Driving Installation Plan Form (Form No. 700-020-01). Include 

manufacturer’s data sheets on hammers. 

   2. Methods to determine hammer energy in the field for determination of 

pile capacity. Include in the submittal necessary charts and recent calibrations for any pressure 

measuring equipment. 

   3. Detailed drawings of any proposed followers. 

   4. Detailed drawings of templates. 

   5. Details of proposed load test equipment and procedures, including 

recent calibrations of jacks and required load cells. 

   6. Sequence of driving of piles for each different configuration of pile 

layout. 

   7. Details of proposed features and procedures for protection of existing 

structures. 

   8. Required shop drawings for piles, cofferdams, etc. 

   9. Methods and equipment proposed to prevent displacement of piles 

during placement and compaction of fill within 15 feet of the piles. 

   10. Methods to prevent deflection of battered piles due to their own weight 

and to maintain their as-driven position until casting of the pile cap is complete. 

   11. Proposed pile splice locations and details of any proprietary splices 

anticipated to be used. 

   12. Methods and equipment proposed to prevent damage to voided or 

cylinder piles due to interior water pressure. 

   13. Name and experience record of pile driving superintendent or foreman 

in responsible charge of pile driving operations. Ensure the pile driving superintendent or 

foreman in responsible charge of the pile driving operations has the experience requirements of 

105-8.13 installing driven piles of the size and depth shown in the Plans. 

   14. The names of the CTQP qualified inspectors assigned to inspect the 

pile installation.  

   15. The quality control processes to ensure the required capacity is 

achieved in all piles. Include in the PIP the steps and analyses that would be performed when 

driving conditions change (such as unanticipated tip elevations, hammer modifications, presence 

of temporary piles and structures, preforming, changes, etc.). 

   16. The name and contact information for the single representative of the 

Contractor, independent of field operations personnel, to resolve to the Engineer’s satisfaction 

conflicts in the driving procedures or interpretations of the driving criteria. This person shall be 

available within two hours notice, and shall have the authority to refer issues to higher levels 

(corporate, if needed). 

   17. A letter from the GFDEOR certifying concurrence with the PIP. 

  Notify the Engineer of any test pile driving and production pile driving at least 1 

week prior to beginning the installation operations of any pile. 

 455-10.2 Acceptance of the Pile Installation Plan: The Engineer will evaluate the PIP 

for conformance with the Contract Documents. Within five working days, excluding weekends 

and Authority observed holidays, after receipt of the plan, the Engineer will notify the Contractor 

of any comments and additional information required and/or changes that may be necessary to 

satisfy the Contract Documents. Submit changes and respond to the Engineer’s comments and 
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allow at least two working days, excluding weekends and Authority observed holidays, for the 

Engineer to review the revised PIP. 

 All equipment and procedures are subject to satisfactory field performance. Make 

required changes to correct unsatisfactory field performance. The Engineer will give final 

acceptance after the Contractor makes necessary modifications. Do not make any changes in the 

driving system after acceptance without a revised PIP with concurrence of the GFDEOR and 

acceptance by the Engineer. A hammer repaired on site or removed from the site and returned is 

considered to have its performance altered (efficiency increased or decreased), which is 

considered a change in the driving system. Perform a dynamic load test in accordance with 

455-5.14 on the first pile driven with this hammer to confirm the driving criteria is still 

appropriate at no additional compensation. 

 Acceptance of the PIP by the Engineer does not relieve the Contractor of the 

responsibility to perform the work in accordance with the Contract Documents. The Engineer’s 

acceptance is not a guarantee that the chosen methods and equipment are capable of obtaining 

the required results; this responsibility lies with the Contractor. 

455-11 Method of Measurement (All Piling). 

 455-11.1 General: The quantity to be paid for will be the length, in feet, furnished, 

placed, and accepted according to the authorized lengths list, including any additions and 

excluding any deletions thereto, as approved by the Engineer. 

  No adjustments in the length, in feet, of piling will be made if cut-offs are 

required after the pile has been driven to satisfactory bearing. 

 455-11.2 Prestressed Concrete Piling: 
  455-11.2.1 Length: The furnished length of precast concrete piles will be 

considered as the overall length from head to tip. Final pay length will be based on the casting 

length as authorized in accordance with 455-5.15.2 subject to provisions of 455-11.2.2 through 

455-11.2.4, 455-11.8, 455-11.9 and 455-11.12. 

  455-11.2.2 Driving of Unplanned Epoxy-Bonded Dowel Splice: If a pile is 

driven below cut-off and satisfactory bearing is not obtained, and additional driving is required 

after construction of a satisfactory splice, an additional 10 feet of piling will be paid for the 

additional driving. This compensation for driving of splice, however, will not be allowed for test 

piles that are spliced and redriven. 

  455-11.2.3 Extracting Piles: In the event that a pile is driven below cut-off 

without obtaining the required bearing, and the Engineer elects to have the pile extracted and a 

longer pile substituted, the pile extraction will be paid for as Unforeseeable Work. In the event a 

pile is damaged or mislocated, and the damage or mislocation is determined to be the Authority’s 

responsibility, and the Engineer elects to have the pile extracted, the pile extraction be paid for as 

Unforeseeable Work. If a replacement pile is required, compensation will be made under the 

item for piling, for both the original pile and replacement pile. Redriving of an extracted and 

undamaged pile will be paid for at 30% of the Contract unit price for piling. 

   The Contractor may substitute a longer pile in lieu of splicing and 

building-up a pile. In this event, the Contractor will be paid for the original authorized length of 

the pile, plus any additional length furnished by the Contractor up to the authorized length of the 

build-up, as piling. The Contractor will be paid 30 feet of piling as full compensation for 

extracting the original pile. 
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  455-11.2.4 Underwater Driving: When the Contractor selects one of the optional 

underwater driving methods, payment will be made by selecting the applicable method from the 

following: 

   1. Using a pile longer than the authorized length: Measurement for piling 

will be made only for the authorized length at that location unless the length of pile from cut-off 

elevation to the final tip elevation is greater than the authorized length, in which case payment 

for piling will be made from cut-off elevation to final tip elevation. No payment will be made for 

pile splice, when this option is selected, unless the pile is physically spliced and the splice is 

driven below cut-off elevation to achieve bearing.  

   2. Using an underwater hammer or a pile follower: Measurement will be 

in accordance with 455-11.2.1.  

 455-11.3 Steel Piling Point Protectors:  
The quantity to be paid for will be each for the total of point protectors authorized, furnished, 

and properly installed. 

 455-11.4 Test Piles: The quantity to be paid for of test piles of various types, will be the 

length, in feet, of test piling furnished, driven and accepted, according to the authorized length 

list, and any extensions thereof as approved by the Engineer. 

  Test piles left in place as permanent piles, will be paid for only as test piling. Any 

extensions necessary to continue driving the pile for test purposes, as authorized by the Engineer, 

will be paid for as test piling. Other extensions of piles, additional length paid for splicing and 

build-ups will be included in the quantities of regular piling and will not be paid for as test 

piling. 

 455-11.5 Dynamic Load Tests: Payment will be based on the number of dynamic load 

tests shown in the Plans, authorized by the Engineer, or required in 455-5.12.7, completed and 

accepted in accordance with the Contract Documents. No separate payment will be made for 

dynamic load tests used to evaluate changes in the Contractor’s driving equipment. No payment 

will be made for dynamic load tests used to evaluate the integrity of a pre-planned epoxy-bonded 

dowel splice. Include all costs associated with dynamically testing production piles with epoxy-

bonded dowel splices under Pay Item No. 455-34. No payment will be made for dynamic load 

tests on test piles. 

  For structures with 100% dynamic testing, the cost of supplying and installing 

internal gauges or attaching external gauges to each pile for dynamic load tests is included in the 

cost of the pile, no separate payment will be made. 

  For structures without 100% dynamic testing, the cost of supplying and installing 

internal gauges or attaching external gauges to each production pile for dynamic load testing 

prior to initial driving, authorized by the Engineer, will be 20 feet of additional pile. No payment 

will be made for attaching dynamic testing equipment for set-checks or redrives. No payment 

will be made for dynamic load tests performed when driving with followers. 

 455-11.6 Steel Sheet Piling: The quantity to be paid for will be the plan quantity area, in 

square feet, measured from top of pile elevation to the bottom of pile elevation and beginning 

and end wall limits as shown in the Plans with no allowance for variable depth surface profiles. 

Approved alternate support structures would be paid for as plan quantity computed for sheet pile. 

Sheet piling used in cofferdams and to incorporate the Contractor’s specific means and methods, 

and not ordered by the Engineer, will be paid for as required in Section 125. 
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 455-11.7 Concrete Sheet Piling: The quantity to be paid for will be the product of the 

number of such piles satisfactorily completed, in place, times their lengths in feet as shown in the 

Plans or authorized by the Engineer. This quantity will be based upon piles 2-1/2 feet wide. 

  When the Engineer approves, the Contractor may furnish the concrete sheet piling 

in widths wider than shown in the Plans; then the number of piles shall be the actual number of 

units completed times the width used divided by the width in the Plans. 

 455-11.8 Pile Splices: The quantity to be paid for authorized drivable splices and build-

ups greater than 5 feet in length in concrete piling, and test piling, which are made for the 

purpose of obtaining authorized pile lengths longer than shown as the maximum length in the 

Standard Plans Indexes, for obtaining greater lengths than originally authorized by the Engineer, 

to incorporate test piling in the finished structure, for further driving of test piling, or for splices 

shown in the Plans, will be 30 feet of additional prestressed concrete piling under Pay Item 

No. 455-34. 

  For concrete piles and test piles, where the build-ups is 5 feet or less in length, the 

quantity to be paid for will be 9 feet of prestressed concrete piling under Pay Item No. 455-34 as 

compensation for drilling and grouting the dowels and all other costs for which provision has not 

otherwise been made. 

  The quantity to be paid for authorized splices in steel piling and test piling for the 

purpose of obtaining lengths longer than the lengths originally authorized by the Engineer will be 

20 feet of additional steel piling under Pay Item No. 455-35. 

 455-11.9 Set-Checks and Redrives:  
  455-11.9.1 Set Checks/Test Piles: There will be no separate payment for the 

initial four set-checks performed the day of and the working day following initial driving. For 

each additional set-check ordered by the Engineer and performed within the following working 

day of initial driving, an additional quantity of 10 feet of piling will be paid. 

  455-11.9.2 Set Checks/Production Piles: There will be no separate payment for 

the initial two set-checks performed the day of and the working day following initial driving. For 

each additional set-check ordered by the Engineer and performed within the following working 

day of initial driving, an additional quantity of 10 feet of piling will be paid. 

  455-11.9.3 Redrives: The quantity to be paid for will be the number of redrives, 

each, authorized by the Engineer. Payment for any pile redrive (test pile or production pile) 

ordered by the Engineer will consist of 20 feet of additional piling. 

 455-11.10 Pile Extraction: Piles authorized to be extracted by the Engineer and 

successfully extracted as provided in 455-11.2.3 will be paid for as described in 455-11.2.3. No 

payment for extraction will be made for piles shown in the Plans to be extracted or piling 

damaged or mislocated by the Contractor that are ordered to be extracted by the Engineer. 

 455-11.11 Static Load Tests: The quantity to be paid for will be the number of static 

load tests of the designated tonnages, each, as shown in the Plans or authorized by the Engineer, 

actually applied to piles, completed and accepted in accordance with the Plans and these 

Specifications. 

 455-11.12 Preformed Pile Holes: The quantity added to the payment for piling will be 

30% of the length of completed preformed pile holes from existing ground or the bottom of any 

required excavation, whichever is lower, to the bottom of preformed hole acceptably provided, 

complete for the installation of the bearing piles, regardless of the type of pile (test pile or 

production pile) installed therein. Only those holes authorized to be paid for, as provided in 

455-5.10.3, will be included in the measurement for payment. The Engineer will authorize 
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payment for preformed pile holes only when the pile has been placed in proper position and has 

achieved the required penetration. 

455-12 Basis of Payment (All Piling). 

 455-12.1 Treated Timber Piling: Price and payment will be full compensation for all 

labor, equipment and materials required for furnishing and installing all materials, including 

collars, metal shoes, copper cover sheets, preservatives and tar, and for wrapping pile clusters 

with wire cable, where so shown in the Plans. 

 455-12.2 Prestressed Concrete Piling: Price and payment will be full compensation for 

all labor, equipment and materials required for furnishing and installing all reinforcing steel, 

predrilled holes, furnishing the material for and wrapping pile clusters with wire cable where so 

shown in the Plans and grouting of preformed pile holes when shown in the Plans. 

 455-12.3 Steel Piling: Price and payment will be full compensation for all labor, 

equipment, and materials required for furnishing and installing steel piling, including welding 

and painting as specified and the cost of predrilling pile holes described in 455-5.1. The cost of 

any concrete fill and reinforcing steel in pipe piles will be included in the price for steel piling. 

  Bracing and other metal parts attached to or forming a part of piling or bracing 

and not otherwise classified, will be measured and paid for as provided in Section 460. 

 455-12.4 Test Piles: Price and payment will be full compensation for all incidentals 

necessary to complete all the work of this item except splices, build-ups, pile extractions and 

preformed pile holes authorized by the Engineer and paid for under other pay items or payment 

methods. The cost of all additional work not listed above necessary to ensure required 

penetration and attain required bearing of the test piles will be included in the price bid per foot 

of test pile, including driving and all other related costs. 

 455-12.5 Dynamic Load Tests: 

  455-12.5.1 Dynamic Load Tests/ Test Piles: All test piles will require dynamic 

load tests. Include all costs associated with assisting the Engineer in performing the dynamic 

load tests in the pay items for test piles. 

  455-12.5.2 Dynamic Load Tests/ Production Piles: Payment will be full 

compensation for all costs associated with assisting the Engineer in performing the dynamic load 

tests. 

 455-12.6 Steel Sheet Piling: 
  455-12.6.1 Permanent Sheet Piling: Price and payment will be full 

compensation for all labor, equipment, and materials required for furnishing and installing steel 

sheet piling including preformed holes and coating, but will not include furnishing and placing 

anchors when an anchored wall system is designed and detailed in the Plans. In such cases, 

furnishing and installing anchors will be paid separately. 

  455-12.6.2 Temporary Sheet Piling: For critical temporary steel sheet pile walls, 

walls which are necessary to maintain the safety of the traveling public or structural integrity of 

nearby structures, roadways and utilities during construction, that are detailed in the Plans, price 

and payment will be full compensation for all labor, equipment, and materials required for 

furnishing and installing steel sheet piling including preformed holes when shown in the Plans, 

and including wales, anchor bars, dead men, soil anchors, proof tests, creep tests, and other 

incidental items when an anchored wall system is required. Removal of the sheet piling, anchors, 

and incidentals will be included in the cost per square foot for steel sheet piling (critical 

temporary). When the temporary steel sheet pile walls are not detailed in the Plans, the cost of 

furnishing and installation shall be incidental to cost of other related items and no separate 
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payment shall be made. If the wall is not shown in the Plans, but deemed to be critical as 

determined by the Engineer, then a design shall be furnished by the Authority and paid for 

separately under steel sheet piling (critical temporary). 

 455-12.7 Concrete Sheet Piling: Price and payment will be full compensation for all 

labor, equipment, and materials required for furnishing and installing concrete sheet piling 

including reinforcing steel, grouting, plastic filter fabric, preformed holes and installation. 

 455-12.8 Preformed Pile Holes: Payment will be full compensation for all labor, 

equipment, casings and materials required to perform this work. 

 455-12.9 Point Protectors: Price and payment will be full compensation for all labor, 

equipment, and materials required for furnishing and installing point protectors. 

 455-12.10 Static Load Tests: Price and payment will be full compensation for all labor, 

equipment, materials, and incidentals required to perform this work, including instrumentation, 

data collection and professional services to prepare the report. 

 455-12.11 Pile Cut-Off: Anticipate all piles will require cutting-off, and include all costs 

associated with pile cut-off in the pay items for piling. 

 455-12.12 Payment Items: Payment will be made under: 

Item No. 455-  2- Treated Timber Piling - per foot. 

Item No. 455- 14- Concrete Sheet Piling - per foot. 

Item No. 455- 34- Prestressed Concrete Piling - per foot. 

Item No. 455- 35- Steel Piling - per foot. 

Item No. 455- 36- Concrete Cylinder Piling - per foot.  

Item No. 455-119- Test Loads - each. 

Item No. 455-120- Point Protection - each. 

Item No. 455-133- Sheet Piling - per square foot. 

Item No. 455-143- Test Piles (Prestressed Concrete) - per foot. 

Item No. 455-144- Test Piles (Steel) - per foot. 

Item No. 455-145- Test Piles (Concrete Cylinder) - per foot. 

 

C. DRILLED SHAFTS 

455-13 Description. 

 Construct drilled shaft foundations consisting of reinforced concrete drilled shafts. 

455-14 Materials. 

 455-14.1 Concrete: Use concrete meeting the requirements of Section 346, unless 

otherwise shown in the Plans. 

 455-14.2 Reinforcing Steel: Meet the reinforcing steel requirements of Section 415.  

455-15 Construction Methods and Equipment. 

 455-15.1 General Requirements: 

  455-15.1.1 Templates: When drilling from a barge, provide a fixed template, 

adequate to maintain shaft position and alignment during all excavation and concreting 

operations. Do not use floating templates (attached to a barge). When the Contractor fails to 

properly maintain shaft position and alignment without use of a template when drilling on land, 

provide a fixed template, adequate to maintain shaft position and alignment during all excavation 

and concreting operations. 
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  455-15.1.2 Drilled Shaft Installation Plan (DSIP): At the preconstruction 

conference or at least 15 days prior to constructing the first drilled shaft, submit a Drilled Shaft 

Installation Plan (DSIP) for review and acceptance by the Engineer. The DSIP will be used to 

govern all drilled shaft construction activities. In the event that deviations from the DSIP are 

observed, the Engineer may perform Independent Verification Testing/Review of the 

Contractor’s equipment, procedures and personnel at any time during production drilled shaft 

construction. If, as determined by the Engineer, drilled shaft construction equipment, procedures 

or personnel is deemed inadequate to consistently provide drilled shafts meeting the contract 

requirements, the Contractor’s DSIP may be withdrawn pending corrective actions. All drilled 

shaft construction activities shall then cease and not restart until corrective actions have been 

taken and the DSIP has been re-accepted. 

   Include in the DSIP the following details: 

    1. Name and experience record of drilled shaft superintendent or 

foreman in responsible charge of drilled shaft operations. Ensure the drilled shaft superintendent 

or foreman in responsible charge of the drilled shaft operations has the experience requirements 

of 105-8.13 installing drilled shafts of the size and depth shown in the Plans using the following 

methods: 

     a. Wet Method (mineral and polymer slurry), 

     b. Casings up to the length shown in the Plans, 

     c. Shaft drilling operations on water under conditions as 

shown in the Plans. 

    2. List and size of proposed equipment, including, but not limited 

to, cranes, drills, augers, bailing buckets, final cleaning equipment, desanding equipment, slurry 

pumps, core sampling equipment, tremies or concrete pumps, and casings and equipment to 

install and remove casing. 

    3. Details of sequence of construction operations and sequence of 

shaft construction in bents or shaft groups. 

    4. Details of shaft excavation methods, including casing 

installation procedures. 

    5. Details of slurry, including proposed methods to mix, circulate, 

desand, test methods, and proposed CTQP certified technicians that will perform and document 

the fluid tests. 

    6. Details of proposed methods to clean the shaft excavation. 

    7. Details of shaft reinforcement, including methods to ensure 

centering/required cover, cage integrity during placement, placement procedures, cage support, 

and tie downs. 

    8. Details of concrete placement, including elapsed concrete 

placement times and proposed operational procedures for concrete tremie or pump, including 

initial placement, raising during placement, and overfilling of the shaft concrete. Include 

provisions to ensure proper final shaft cutoff elevation. 

    9. Details of casing removal when removal is required, including 

minimum concrete head in casing during removal. 

    10. Required submittals, including shop drawing and concrete 

design mixes. 

    11. Details of any required load tests, including equipment and 

procedures, and recent calibrations for any jacks or load cells. 
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    12. Proposed Cross-Hole Sonic Logging (CSL) and Thermal 

Integrity Testing for Drilled (TITDS) Specialty Engineer to supervise field testing and report the 

test results. 

    13. Methods and equipment proposed to prevent displacement of 

casing and/or shafts during placement and compaction of fill. 

    14. Provide the make and model of the shaft inspection device, if 

applicable, and procedures for visual inspection. 

    15. Details of environmental control procedures used to prevent 

loss of slurry or concrete into waterways or other protected areas. 

    16. Proposed schedule for test shaft installation, load tests and 

production shaft installation. 

    17. For drilled shafts for constructed using polymer slurry, identify 

the polymer slurry meeting the requirements of 455-15.8.3, the pH and viscosity ranges 

recommended by the manufacturer for the materials to be excavated and a description of the 

mixing method to be used. Submit the Material Safety Data Sheets (SDS) for the product, and a 

current certification that the polymer slurry and components meet the requirements of 455-

15.8.3. The certification shall be attested to within the past one year by a person having legal 

authority to bind the manufacturing company. Submit the contact information for the 

manufacturer’s representative available for immediate contact during shaft construction and the 

representative’s schedule of availability. 

    18. Methods to identify and remediate drilled shaft deficiencies. 

    19. Names of the CTQP qualified inspectors assigned to inspect 

the drilled shaft installation. 

    20. The name and contact information for the single representative 

of the Contractor, independent of field operations personnel, to resolve to the Engineer’s 

satisfaction, conflicts in the drilled shaft installation procedures. This person shall be available 

within two hours notice, and shall have the authority to refer issues to higher levels (corporate, if 

needed). 

    21. Procedure for grouting non-destructive testing access tubes. 

    22. A letter from the GFDEOR certifying concurrence with the 

DSIP. 

   455-15.1.2.1 Acceptance of the Drilled Shaft Installation Plan (DSIP). 

The Engineer will evaluate the DSIP for conformance with the Contract Documents. Within 

five working days, excluding weekends and Authority observed holidays, after receipt of the 

plan, the Engineer will notify the Contractor of any comments and additional information 

required and/or changes that may be necessary in the opinion of the Engineer to satisfy the 

Contract Documents. The Engineer will reject any part of the plan that is unacceptable. Submit 

changes agreed upon for reevaluation. The Engineer will notify the Contractor within 

two working days, excluding weekends and Authority observed holidays, after receipt of 

proposed changes of their acceptance or rejection. All equipment and procedures are subject to 

trial and satisfactory performance in the field. 

    Acceptance by the Engineer does not relieve the Contractor of the 

responsibility to perform the work in accordance with the Contract Documents. The Engineer’s 

acceptance is not a guarantee that the chosen methods and equipment are capable of obtaining 

the required results, this responsibility lies with the Contractor. 
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  455-15.1.3 General Methods & Equipment: Perform the excavations required 

for the shafts, through whatever materials encountered, to the dimensions and elevations shown 

in the Contract Documents, using methods and equipment suitable for the intended purpose and 

the materials encountered. Provide drilling tools with a diameter not smaller than one inch of the 

shaft diameter required in the Plans. Provide equipment capable of constructing shafts supporting 

bridges to a depth equal to the deepest shaft shown in the Plans plus 15 foot or plus three times 

the shaft diameter, whichever is greater, except when the Plans require equipment capable of 

constructing shafts to a deeper depth. Provide equipment capable of constructing shafts 

supporting sign, signal, lighting and ITS structures to a depth equal to the deepest shaft shown in 

the Plans plus 5 feet. 

   Construct drilled shafts according to the Contract Documents using 

generally either the dry method, wet method, casing method, or permanent casing method as 

necessary to produce sound, durable concrete foundation shafts free of defects. Use the 

permanent casing method only when required by the Plans. When the Plans describe a particular 

method of construction, use this method. When the Plans do not describe a particular method, 

propose a method on the basis of its suitability to the site conditions and submit it for acceptance 

by the Engineer. 

   Set a suitable temporary removable surface casing from at least 1 foot 

above the ground surface to at least 1-1/2 shaft diameters below the ground surface to prevent 

caving of the surface soils and to aid in maintaining shaft position and alignment. Do not use a 

temporary casing larger than 12 inches of the shaft diameter. Fill the oversized temporary casing 

with drilled shaft concrete at no additional expense to the Authority. Withdraw the surface casing 

after concrete placement. 

   For drilled shafts installed to support sign, signal, lighting and ITS 

structures, provide temporary surface casings from at least 1 foot above the ground surface to at 

least 5 feet below the ground surface. For sign, signal, lighting and ITS structures foundations 

located within permanent sidewalks or within 5 feet of curb sections, provide temporary surface 

casings from no lower than the top of sidewalk to at least 5 feet below the ground surface. 

   For drilled shafts installed to support sign, signal, lighting and ITS 

structures, do not attempt to excavate the shaft using plain water or natural slurry. Do not attempt 

to excavate the shaft using dry construction method unless specifically indicated in the Plans or 

approved by the Engineer. 

 455-15.2 Dry Construction Method: Use the dry construction method only at sites 

where the ground water table and soil conditions, generally stiff to hard clays or rock above the 

water table, make it feasible to construct the shaft in a relatively dry excavation and where the 

sides and bottom of the shaft are stable and may be visually inspected prior to placing the 

concrete. 

  In applying the dry construction method, drill the shaft excavation, remove 

accumulated seepage water and loose material from the excavation and place the shaft concrete 

in a relatively dry excavation. 

  Use the dry construction method only when shaft excavations, as demonstrated in 

a test hole, have 12 inches or less of seepage water accumulated over a four hour period, the 

sides and bottom remain stable without detrimental caving, sloughing, or swelling for a four hour 

period, and the loose material and water can be satisfactorily removed prior to inspection and 

prior to placing concrete. Use the wet construction method or the temporary casing construction 

method for shafts that do not meet the requirements for the dry construction method. 
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 455-15.3 Wet Construction Method: Use the wet construction method at all sites where 

it is impractical to provide a dry excavation for placement of the shaft concrete. 

  The wet construction method consists of keeping the shaft excavation filled with 

fluid (mineral slurry, polymer slurry, natural slurry or water), desanding and cleaning the slurry 

and final cleaning of the excavation by means of a bailing bucket, air lift, submersible pump or 

other suitable devices and placing the shaft concrete (with a tremie or concrete pump extending 

to the shaft bottom) which displaces the water or slurry during concreting of the shaft excavation. 

  Where drilled shafts are located in open water areas, construct the shafts by the 

wet method using exterior casings extending from above the water elevation into the ground to 

protect the shaft concrete from water action during placement and curing of the concrete. Install 

the exterior casing in a manner that will produce a positive seal at the bottom of the casing so 

that there is no intrusion or extrusion of water or other materials into or from the shaft 

excavation. 

 455-15.4 Temporary Casing Construction Method: Use the temporary casing method 

at all sites where it is inappropriate to use the dry or wet construction methods without the use of 

temporary casings other than surface casings. In this method, the casing is advanced prior to 

excavation and withdrawn after concrete placement. When a formation is reached that is nearly 

impervious, seal in the nearly impervious formation. Proceed with drilling as with the wet 

method to the projected depth. Proceed with the placement of the concrete as with the dry 

method. In the event seepage conditions prevent use of the dry method, complete the excavation 

and concrete placement using wet methods. 

  Where drilling through materials having a tendency to cave, advance the 

excavation by drilling in a mineral or polymer slurry. In the event that a caving layer or layers 

are encountered that cannot be controlled by slurry, install temporary removable casing through 

such caving layer or layers. The Engineer may require overreaming to the outside diameter of the 

casing. Take whatever steps are required to prevent caving during shaft excavation including 

installation of deeper casings. If electing to remove a casing and replace it with a longer casing 

through caving soils, backfill the excavation. The Contractor may use soil previously excavated 

or soil from the site to backfill the excavation. The Contractor may use other acceptable methods 

which will control the size of the excavation and protect the integrity of the foundation soils to 

excavate through caving layers. 

  Before withdrawing the casing, ensure that the level of fresh concrete is at such a 

level that the fluid trapped behind the casing is displaced upward. As the casing is withdrawn, 

maintain the level of concrete within the casing so that fluid trapped behind the casing is 

displaced upward out of the shaft excavation without mixing with or displacing the shaft 

concrete. 

  The Contractor may use the casing method, when accepted by the Engineer, to 

construct shafts through weak caving soils that do not contribute significant shaft shear 

resistance. In this case, place a temporary casing through the weak caving soils before beginning 

excavation. Conduct excavation using the dry construction method where appropriate for site 

conditions and the wet construction method where the dry construction method is not 

appropriate. Withdraw the temporary casing during the concreting operations unless the Engineer 

accepts otherwise. 

 455-15.5 Permanent Casing Construction Method: Use the permanent casing method 

when required by the Plans. In this method, place a casing to the prescribed depth before 
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beginning excavation. If the Contractor cannot attain full penetration, the Contractor may 

excavate through the casing and advance the casing until reaching the desired penetration. 

  Construct the shaft in accordance with 455-15.4 except for cutting the casing off 

at the prescribed elevation upon reaching the proper construction sequence and leaving the 

remainder of the casing in place. 

  455-15.5.1 Temporary Extension of Permanent Casing: When the wet method 

does not provide enough support to excavate and clean the drilled shaft extension below the 

permanent casing tip elevations shown in the Plans, the permanent casing may be temporarily 

extended to an elevation deeper than the tip elevation at no additional expense to the Authority. 

The rock socket length must be extended as specified in 455-15.7 and the casing raised to the 

original casing tip elevation shown in the Plans after the concrete placement. Include details of 

this procedure in the DSIP for the Engineer’s review and approval. 

  455-15.5.2 Temporary Casing to Stabilize Excavation below Permanent 

Casing: To stabilize the excavation below the permanent casing tip elevation, a temporary 

casing inside an oversized permanent casing may be used at no additional expense to the 

Authority. The permanent casing must have an inside diameter no more than 6 inches larger than 

the drilled shaft diameter specified in the Plans. 

   The following requirements apply: 

    1. Excavate and clean the materials from inside the permanent 

casing. Ensure all materials are removed from the inside wall of the permanent casing. 

    2. Install the temporary casing prior to excavating below the 

permanent casing tip elevation. The temporary casing must have a minimum internal diameter 

equal to the shaft diameter required in the Plans. 

    3. If the temporary casing is advanced deeper than the minimum 

top of rock socket elevation as shown in the Plans, or the top of rock elevation if deeper, extend 

the rock socket length in accordance with 455-15.7. 

    4. Place concrete in accordance with 455-15.9.3 through the 

temporary casing. Do not allow concrete to fall or overflow into the annular space between the 

temporary and permanent casing. 

    5. After placement of the concrete, remove the temporary casing in 

accordance with 455-15.4, 455-15.7 and 455-17. During withdrawal of the temporary casing, 

maintain adequate concrete head in both the temporary and permanent casings to avoid 

breaching, caving, or contamination of the concrete. 

   Include details of this procedure in the DSIP for the Engineer’s review and 

approval. 

 455-15.6 Excavations: When pilot holes and/or load tests are performed, the GFDEOR 

shall use the pilot hole and load test results when load tests are performed to determine the 

production tip elevations and/or the installation criteria of the drilled shafts. Drilled shaft 

construction shall not begin until the proposed shaft tip elevations are accepted by the Engineer. 

  455-15.6.1 Pilot Hole: When pilot holes are shown in the Plans core a pilot hole, 

prior to shaft excavation, in accordance with ASTM D2113 Standard Practice for Rock Core 

Drilling and Sampling of Rock for Site Excavation and the Department’s Soils & Foundations 

Handbook using a double or triple wall core barrel through part or all of the shaft, to a minimum 

depth of 3 times the diameter of the drilled shaft below the tip elevation shown in the Plans. Prior 

to excavating load test shafts, provide pilot holes to a minimum depth of three times the diameter 
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of the drilled shaft below the tip elevation designed for these shafts. For test holes, provide pilot 

holes prior to excavation, to a minimum depth of 5 feet below the tip of the test hole.  

  455-15.6.2 Cores: Take cores to determine the character of the material directly 

below the shaft excavation when pilot borings are not performed at the shaft location. Provide 

equipment to retrieve the core from a depth of 5 times the diameter of the drilled shaft below the 

bottom of the drilled shaft excavation in accordance with ASTM D2113 Standard Practice for 

Rock Core Drilling and Sampling of Rock for Site Excavation. Cut the cores with an acceptable 

core barrel to a minimum depth of 3 times the diameter of the drilled shaft below the bottom of 

the drilled shaft excavation after completing the shaft excavation, as directed by the Engineer. 

   For cores or pilot holes, use only a double or triple wall core barrel 

designed: 

    1. to cut a core sample from 4 inches to 6 inches in diameter, at 

least 5 feet in length, and, 

    2. so that the sample of material cored can be removed from the 

shaft excavation and the core barrel in an undisturbed state. 

   When called for in the Plans and approved by the Engineer, substitute 

Standard Penetration Tests (SPT) using a drill rig equipped with an automatic hammer for 

coring. 

   Provide areas for the disposal of unsuitable materials and excess materials 

as defined in 120-5 that are removed from shaft excavations, and dispose of them in a manner 

meeting all environmental requirements. 

   Furnish the additional drilled shaft concrete over the theoretical amount 

required to complete filling any excavations for shafts which are larger than required by the 

Plans or authorized by the Engineer, at no expense to the Authority. 

  455-15.6.3 Production Shaft Tip Elevations: After completion of load tests, 

pilot holes, rock cores and lab testing, the GFDEOR shall submit the required minimum rock 

socket lengths and shaft tip elevations to the Engineer in a signed and sealed letter for review and 

acceptance. This letter shall include the assumptions and geotechnical parameters used, the 

report of core borings of all pilot holes, rock core records, lab testing, load test reports prepared 

in accordance with 455-2.11, and numerical analysis and calculations. Submit this letter at least 

three working days, excluding weekends and Authority observed holidays, prior to beginning 

production shaft construction. Additional data or analysis may be required by the Engineer. 

   Production shaft lengths may be based on the load transfer characteristics 

measured during the load test. End bearing characteristics may be based on load test results if the 

properties of the material below the tips of the production shafts meet or exceed the strength of 

the materials below the tip of the test shaft. If the theoretical bearing strength of the material 

below the tips of the production shafts is less than the theoretical bearing strength of the 

materials below the tip of the test shaft, the production shafts shall be extended to meet design 

capacity by side shear only, unless the end bearing resistance of the weaker material is verified 

by additional load testing. 

 455-15.7 Casings: Ensure that casings are metal, of ample strength to withstand handling 

and driving stresses and the pressure of concrete and of the surrounding earth materials, and that 

they are smooth and water tight. Ensure that the inside diameter of casing is not less than the 

specified size of shaft except as provided below. The Authority will not allow extra 

compensation for concrete required to fill an oversize casing or oversize excavation. 
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  The Engineer will allow the Contractor to supply casing with an outside diameter 

equal to the specified shaft diameter (O.D. casing) provided additional shaft length is supplied at 

the shaft tip. Determine the additional length of shaft required by the following relationship: 

 

D

L )D - D(
 = Length Additional

2

21
 

  where: 

D1= casing inside diameter specified = shaft diameter specified 

D2= casing inside diameter provided (D2 = D1 minus twice the wall 

thickness). 

L= authorized shaft length below ground for temporary casing methods or 

below casing for permanent casing methods. 

 

  Bear all costs relating to this additional length including but not limited to the cost 

of extra excavation, extra concrete, and extra reinforcing steel. 

  Install and remove casing by rotating, exerting downward pressure, or with a 

vibratory hammer, unless otherwise shown in the Contract Documents. Remove all casings from 

shaft excavations except those used for the Permanent Casing Method. Ensure that the portion of 

casings installed under the Permanent Casing Method of construction below the shaft cut-off 

elevation remains in position as a permanent part of the drilled shaft. When casings that are to be 

removed become bound in the shaft excavation and cannot be practically removed, submit a 

proposed redesign to the Engineer for review and acceptance.  

  If temporary casing is advanced deeper than the minimum top of rock socket 

elevation shown in the Plans or actual top of rock elevation if deeper, withdraw the casing from 

the rock socket and overream the shaft. If the temporary casing cannot be withdrawn from the 

rock socket before final cleaning, extend the length of rock socket below the authorized tip 

elevation one-half of the distance between the minimum top of rock socket elevation or actual 

elevation if deeper, and the temporary casing tip elevation. 

  Form drilled shafts extending through a body of water with permanent casings. 

When the shaft extends above ground or a body of water, the Contractor may form the exposed 

portion with removable casing, unless otherwise specified in the Plans. Remove the portion of 

metal casings between an elevation 2 feet below the lowest water elevation or 2 feet below 

ground whichever is higher and the top of shaft elevation after the concrete is cured. Remove 

casings to expose the concrete as required above in a manner which will not damage the drilled 

shaft concrete. Dismantle removable casings in accordance with the provisions of 455-17.5. 

  When practical,  do not start the removal until completing all concrete placement 

in the shaft. Extract casing at a slow, uniform rate with the pull in line with the axis of the shaft. 

Withdraw temporary casings while the concrete remains fluid. 

  When conditions warrant, the Contractor may pull the casing in partial stages. 

Maintain a sufficient head of concrete above the bottom of the casing to overcome the 

hydrostatic pressure of water outside the casing. At all times maintain the elevation of the 

concrete in the casing high enough to displace the drilling slurry between the outside of the 

casing and the edge of the hole while removing the casing. 

  Expandable or split casings that are removable are not permitted for use below 

water. 

 455-15.8 Slurry and Fluid in Excavation: 
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  455-15.8.1 General: Thoroughly premix the slurry with clean fresh water prior to 

introduction into the shaft excavation. Introduce slurry before the excavation advances below the 

bottom of the casing. Ensure that the percentage of polymer or mineral admixture used to make 

the suspension is such as to maintain the stability of the shaft excavation. The Engineer will 

require adequate water or slurry tanks when necessary to perform the work in accordance with 

these Specifications. The Engineer will not allow excavated pits on projects requiring slurry 

tanks without the written permission of the Engineer. Take the steps necessary to prevent the 

slurry from “setting up” in the shaft, including but not limited to agitation, circulation, and 

adjusting the composition and properties of the slurry. Provide suitable offsite disposal areas and 

dispose of all waste slurry in a manner meeting all requirements pertaining to pollution. 

  Provide a CTQP qualified drilled shaft inspector to perform control tests using 

suitable apparatus on the slurry mixture to determine the slurry and fluid properties as specified 

in sub-articles 455-15.8.2 to 455-15.8.4.  

  Measure the viscosity of the freshly mixed slurry regularly as a check on the 

quality of the slurry being formed using an approved measuring device. 

  Perform tests from the fluid in the excavation to determine density, viscosity, and 

pH value to establish a consistent working pattern, taking into account the mixing process and 

blending of freshly mixed slurry and previously used slurry. Repeat tests to determine density, 

viscosity, and pH value at intervals not exceeding 2 hours during the first 8 hours slurry is in use 

and every 4 hours thereafter, including overnight, until concrete placement. Perform density, 

viscosity and pH tests again when the excavation reaches the midpoint. 

  The Authority may perform comparison tests as determined necessary during the 

mineral and polymer slurry operations. 

  If, at any time in the opinion of the Engineer, the wet construction method fails to 

stabilize the excavation  discontinue this method of construction, backfill the excavation and 

submit modifications in procedure or alternate means of construction for approval. 

  455-15.8.2 Mineral Slurry: When mineral slurry is used in an excavation, use 

only processed attapulgite or bentonite clays with up to 2% (by dry weight) of added polymer. 

Use mineral slurry having a mineral grain size such that it will remain in suspension and having 

sufficient viscosity and gel characteristics to transport excavated material to a suitable screening 

system. Use a percentage and specific gravity of the material to make the suspension sufficient to 

maintain the stability of the excavation and to allow proper placement of concrete. Ensure that 

the material used to make the slurry is not detrimental to concrete or surrounding ground strata. 

During construction, maintain the level of the slurry at a height sufficient to prevent caving of 

the hole. In the event of a sudden significant loss of slurry such that the slurry level cannot 

practically be maintained by adding slurry to the hole, backfill the excavation and delay the 

construction of that foundation until an alternate construction procedure has been approved. 

   Perform the following tests on the mineral slurry supplied to and in the 

shaft excavation and ensure that the results are within the ranges stated in the table below: 
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Item to be measured Range of Results at 68ºF Test Method 

Density 

64 to 73 lb/ft3 

(in fresh water environment) 

66 to 75 lb/ft3 

(in salt water environment) 

Mud density balance: 

FM 8-RP13B-1 

Viscosity 30 to 40 seconds 
Marsh Cone Method: 

FM 8-RP13B-2 

pH 8 to 11 

Electric pH meter or pH 

indicator paper strips: 

FM 8-RP13B-4 

Sand Content 4% or less FM 8-RP13B-3 

 

   The Contractor may adjust the limits in the above table when field 

conditions warrant as successfully demonstrated in a test hole or with other methods approved by 

the Engineer. The Engineer must approve all changes in writing before the Contractor can 

continue to use them. 

   During construction, maintain the level of mineral slurry in the shaft 

excavation within the excavation and at a level not less than 4 feet above the highest expected 

piezometric water elevation along the depth of a shaft. 

  455-15.8.3 Polymer Slurry: Materials manufactured expressly for use as 

polymer slurry for drilled shafts that meet the requirements of this subarticle may be used as 

slurry for drilled shaft excavations. A representative of the manufacturer must be on-site or 

available for immediate contact to assist and guide the construction of the first three drilled 

shafts at no additional cost to the Authority. This representative must also be available for on-site 

assistance or immediate contact if problems are encountered during the construction of the 

remaining drilled shafts. Use polymer slurry only if the soils below the casing are not classified 

as organic, and the pH of the fluid in the hole can be maintained in accordance with the 

manufacturer’s published recommendations. Submit the SDS for the product, the manufacturer’s 

published mixing procedures, and the manufacturer’s published range of values for pH and 

viscosity of the mixed slurry. Submit a report in accordance with Section 2.4, Volume II of the 

Department’s Material Manual, which may be viewed at the following URL: 

http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Section24V2.shtm . 

The report must include test results, certification and documentation that demonstrate the 

polymer slurry and additives meet the following requirements: 

    1. The polymer slurries to be used on the project and their waste 

products are classified as non-hazardous as defined by Resource Conservation and Recovery Act 

(RCRA) Subpart C rules, Table 1 of 40 CFR 261.24 Toxicity Characteristic. 

    2. Pull out tests demonstrate the bond between the bar 

reinforcement and the concrete is not materially affected by exposure to the slurry under typical 

construction conditions, over the typical range of slurry viscosities to be used. 

    3. Load tests demonstrate the bond between the concrete and the 

soil is not materially affected by exposure to the polymer slurry under typical construction 

conditions, over the typical range of polymer slurry viscosities to be used. 

    4. The method of disposal meets the approval of all federal, state 

and local regulatory authorities. 

http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Section24V2.shtm
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   Perform the following tests on the polymer slurry supplied to and in the 

shaft excavation and ensure that the results are maintained within the ranges stated in the table 

below: 

 

Mixed Polymer Slurry Properties 

Item to be measured Range of Results at 68ºF Test Method 

Density 

62 to 65 lb/ft3 

(fresh water) 

64 to 67 lb/ft3 

(salt water) 

Mud density balance: 

FM 8-RP13B-1 

Viscosity 

50 seconds to upper limit published by 

the manufacturer, limited by 455-15.8.3 

(2) and (3) above, for materials 

excavated 

Marsh Cone Method: 

FM 8-RP13B-2 

pH 
Range published by the manufacturer 

for materials excavated 

Electric pH meter or pH 

indicator paper strips: 

FM 8-RP13B-4 

Sand Content 0.5% or less FM 8-RP13B-3 

 

   Premix polymer slurry in accordance with the manufacturer’s published 

procedures. Do not mix in the excavation as a means to initially prepare slurry; adjustments to 

slurry properties can be made in the excavation as needed. 

   During construction, maintain the level of the slurry at a height sufficient 

to prevent caving of the hole and which should not be lower than 4 feet above the highest 

expected piezometric water elevation along the depth of the shaft. 

  455-15.8.4 Fluid In Excavation At Time Of Concrete Placement: When any 

fluid is present in any drilled shaft excavation, including shafts to support sign, signal, lighting 

and ITS structures, the applicable test methods and reporting requirements described in 

455-15.8.1, 455-15.8.2 and 455-15.8.3 apply to tests of fluid in the shaft prior to placing the 

concrete. 

   Test samples of the fluid in the shaft from within 1 inch of the base of the 

shaft and from the middle of the shaft height for shafts up to 60 feet in depth. Test samples of the 

fluid in the shaft from within 1 inch of the base of the shaft and at intervals not exceeding 30 feet 

up the shaft for shafts deeper than 60 feet. Use a sampling tool, approved by the Engineer, 

designed to sample over a depth range of 12 inches or less. Take whatever action is necessary 

prior to placing the concrete to bring the fluid within the specification and reporting 

requirements, outlined in the tables in 455-15.8.2 and 455-15.8.3, except as follows: 

   The Engineer will not require tests for pH or viscosity, nor require the 

fluid to meet the minimum density specified in 455-15.8.2 and 455-15.8.3 when neither polymer 

nor mineral slurry has been introduced into the shaft excavation. 

 455-15.9 Tremies and Pumps: 
  455-15.9.1 General: The requirements of the applicable provisions of 

Section 400 will apply when using a tremie or a pump to place drilled shaft concrete. 

  455-15.9.2 Dry Excavations: Ensure that the tremie for depositing concrete in a 

dry drilled shaft excavation consists of a tube of solid construction, a tube constructed of sections 

which can be added and removed, or a tube of other accepted design. The Contractor may pass 
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concrete through a hopper at the top of the tube or through side openings as the tremie is 

retrieved during concrete placement. Support the tremie so that the free fall of the concrete is less 

than 5 feet at all times. If the free falling concrete causes the shaft excavation to cave or slough, 

control the movement of concrete by reducing the height of free fall of the concrete and/or 

reducing the rate of flow of concrete into the excavation. 

  455-15.9.3 Wet Excavations: Construct the tremie or pump line used to deposit 

concrete beneath the surface of water so that it is water-tight and will readily discharge concrete. 

Construct the discharge end of the tremie or pump line to prevent water intrusion and permit the 

free flow of concrete during placement operations. Ensure that the tremie or pump line has 

sufficient length and weight to rest on the shaft bottom before starting concrete placement. 

   During placement operations, ensure that the discharge end of the tremie 

or pump line is within 6 inches of the bottom of the shaft excavation until at least 10 feet of 

concrete has been placed. Ensure the discharge end of the tremie or pump line is continuously 

embedded at least 10 feet into the concrete after 10 feet of concrete has been placed and until the 

casing is overpoured sufficiently to eliminate all contaminated concrete. Ensure that the free fall 

of concrete into the hopper is less than 5 feet at all times. Support the tremie so that it can be 

raised to increase the discharge of concrete and lowered to reduce the discharge of concrete. Do 

not rapidly raise or lower the tremie to increase the discharge of the concrete. Maintain a 

continuous flow of concrete and a positive pressure differential of the concrete in the tremie or 

pump line at all times to prevent water or slurry intrusion into the shaft concrete. 

 455-15.10 Excavation and Drilling Equipment: 
  455-15.10.1 General: All shaft excavation is unclassified shaft excavation. 

Overream the drilled shaft sidewall when necessary. These terms are defined in 455-15.10.2, 

455-15.10.3, and 455-15.10.4, respectively. 

   Use excavation and drilling equipment having adequate capacity, 

including power, torque, and crowd (downthrust), and excavation and overreaming tools of 

adequate design, size, and strength to perform the work shown in the Plans or described herein. 

When the material encountered cannot be drilled using conventional earth augers and/or 

underreaming tools, provide special drilling equipment, including but not limited to rock augers, 

core barrels, rock tools, air tools, blasting materials, and other equipment as necessary to 

continue the shaft excavation to the size and depth required. In the event blasting is necessary, 

obtain all necessary permits. The Contractor is responsible for the effects of blasting on already 

completed work and adjacent structures. The Engineer must approve all blasting. 

  455-15.10.2 Unclassified Shaft Excavation: Unclassified shaft excavation is 

defined as all processes required to excavate a drilled shaft of the dimensions shown in the 

Contract Documents to the depth indicated in the Plans plus 15 feet or plus 3 shaft diameters, 

whichever is deeper, completed and accepted. Include in the work all shaft excavation, whether 

the material encountered is soil, rock, weathered rock, stone, natural or man-made obstructions, 

or materials of other descriptions. 

  455-15.10.3 Unclassified Extra Depth Excavation: Unclassified extra depth 

excavation is defined as all processes required to excavate a drilled shaft of plan dimensions 

which is deeper than the limits defined as unclassified shaft excavation. 

  455-15.10.4 Drilled Shaft Sidewall Overreaming: Drilled shaft sidewall 

overreaming is defined as the unclassified excavation required to roughen its surface or to 

enlarge the drilled shaft diameter due to softening of the sidewalls or to remove excessive 

buildup of slurry cake when slurry is used. Increase the shaft radius a minimum of 1/2 inch and a 
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maximum of 3 inches by overreaming. The Contractor may accomplish overreaming with a 

grooving tool, overreaming bucket, or other suitable equipment. 

   Meet the limit for depth of sidewall overreaming into the shaft sidewall 

material and the elevation limits between which sidewall overreaming is required. 

 455-15.11 Inspection of Excavations: 
  455-15.11.1 Dimensions and Alignment: Provide equipment for checking the 

dimensions and alignment of each permanent shaft excavation. Determine the dimensions and 

alignment of the shaft excavation under the observation and direction of the Authority. 

Generally, check the alignment and dimensions by any of the following methods as necessary: 

   1. Check the dimensions and alignment of dry shaft excavations using 

reference stakes and a plumb bob. Verify that the bottom of the hole is level. 

   2. Check the dimensions and alignment of casing when inserted in the 

excavation. 

   3. .Use an acceptable caliper system 

   4. Insert any casing, rod or pipe assembly, or other device used to check 

dimensions and alignment into the excavation to full depth. 

  455-15.11.2 Depth: Generally, reference the depth of the shaft during drilling to 

appropriate marks on the Kelly bar or other suitable methods. Measure final shaft depths with a 

suitable weighted tape or other accepted methods after final cleaning. 

  455-15.11.3 Shaft Inspection Device (SID): Furnish all power and equipment 

necessary to inspect the bottom conditions of a drilled shaft excavation for bridge foundations 

and to measure the thickness of bottom sediment or any other debris using a SID. Provide a 

means to position and lower the SID into the shaft excavation to enable the bell housing to rest 

vertically on the bottom of the excavation. Continuously videotape the inspection of each drilled 

shaft excavation after final cleaning. Clearly identify in the recordings by audio or other means, 

the location and items being observed. 

   Furnish a SID meeting the following requirements: 

    1. A remotely operated, high resolution, color video camera sealed 

inside a watertight bell housing. 

    2. Provides a clear view of the bottom inspection on a video 

monitor at the surface in real time. 

    3. Provides a permanent record of the entire inspection with voice 

annotation on a quality DVD with a resolution of not less than 720 x 480. 

    4. Provides a minimum field of vision of 110 square inches, with at 

least two graduated measuring devices to record the depth of sediment on the bottom of the shaft 

excavation to a minimum accuracy of 1/2 inch and a length greater than 1-1/2 inches. 

    5. Provides sufficient lighting to illuminate the entire field of 

vision at the bottom of the shaft in order for the operator and inspector to clearly see the depth 

measurement scale on the video monitor and to produce a clear recording of the inspection. 

    6. Provides a regulated compressed air or gas system to precisely 

adjust the drilling fluid level within the bell housing, and a pressurized water system to assist in 

determination of bottom sedimentation depth 

   Obtain the Engineer’s approval of the device in advance of the first 

inspection contingent on satisfactory field performance. Notify the Engineer for approval before 

a different device is used for any subsequent inspection. 
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  455-15.11.4 Shaft Cleanliness Requirements: Adjust cleaning operations so a 

minimum of 50% of the bottom of each shaft will have less than 1/2 inches of sediment at the 

time of placement of the concrete. Ensure the maximum depth of sedimentary deposits or any 

other debris at any place on the bottom of the shaft excavation does not exceed 1-1/2 inches. 

Determine shaft cleanliness by visual inspection for dry shafts. For bridge foundations, use a 

shaft inspection device for wet shafts. For drilled shaft foundations for sign, signal, lighting and 

ITS structures the use of a weighted tape is permitted to verify level and clean hole bottom 

conditions at the time of concrete placement. 

   When using slurry, meet the requirements of 455-15.8 at the time of 

concrete placement. 

   455-15.11.4.1 Exceptions for Shafts for Sign, Signal, Lighting and ITS 

Structures: Ensure the depth of sedimentary deposits or other debris does not exceed 1 inch 

over the bottom of the shaft when installing drilled shafts to support sign, signal, lighting and 

ITS structures. 

  455-15.11.5 Time of Excavation: Overream the sidewalls of any unclassified 

excavation work using mineral slurry lasting more than 36 hours (measured from the beginning 

of excavation for all methods except the Temporary or Permanent Casing Method, which begins 

at the time excavation begins below the casing) before placement of the concrete. Ensure that the 

minimum depth of overreaming the shaft sidewall is 1/2 inches and the maximum depth is 

3 inches. Provide any overreaming required at no expense to the Authority when exceeding the 

36 hour limit. 

   When using mineral slurry, adjust excavation operations so that the 

maximum time that slurry is in contact with the bottom 5 feet of the shaft (from time of drilling 

to concreting) does not exceed 12 hours. If exceeding the 12 hour time limit, overream the shaft 

socket or the full shaft when socket is not specified, at no additional expense to the Authority 

prior to performing other operations in the shaft. 

455-16 Reinforcing Steel Construction and Placement. 

 455-16.1 Cage Construction and Placement: Completely assemble and place as a unit 

the cage of reinforcing steel, consisting of longitudinal bars, ties, and cage stiffener bars, 

immediately after the Drilled Shaft Inspector inspects accepts the shaft excavation and 

immediately prior to placing concrete. Tie all intersections of drilled shaft reinforcing steel with 

cross ties or “figure 8” ties. Use double strand ties, ties with larger tie wire, U-bolts, or similar 

when necessary. 

 455-16.2 Splicing Cage: If the bottom of the constructed shaft elevation is lower than the 

bottom of the shaft elevation in the Plans, extend a minimum of one half of the longitudinal bars 

required in the upper portion of the shaft the additional length. Continue the tie bars for the extra 

depth, spaced on 2 foot centers, and extend the stiffener bars to the final depth. The Contractor 

may lap splice these bars or use unspliced bars of the proper length. Do not weld bars to the 

planned reinforcing steel unless shown in the Contract Documents. 

  For drilled shafts supporting sign, signal, lighting and ITS structures, if the shaft 

cleaning operations result in excavating below the required tip elevation, the reinforcing steel 

cage does not need to be extended. The reinforcing steel cage may be spliced to rest on the 

bottom of the excavation or suspended in place from the top. 

 455-16.3 Support, Alignment, and Tolerance: Tie and support the reinforcing steel in 

the shaft so that the reinforcing steel will remain within allowable tolerances as specified in 

455-20 and Section 415. 
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  Use centering devices consisting of wheels or other approved noncorrosive 

spacing devices within 3 feet of the bottom, within 6 feet of the top, and intervals not exceeding 

10 feet along the shaft to ensure concentric spacing for the entire length of the cage. When a 

casing with an inside diameter (I.D.) larger than the required shaft diameter is used, provide, 

within the portion of the oversized casing, centering devices specially dimensioned to ensure the 

casing and the cage are concentric. Do not use block or wire type spacers. Ensure no metallic 

elements will be within the concrete cover space. Use a minimum of one spacer per 30 inches of 

circumference of cage with a minimum of four at each level. Provide spacers at the bottom of the 

drilled shaft reinforcing cage as required to maintain the proper position of the cage. 

  Check the elevation of the top of the steel cage before and after placing the 

concrete. If the cage is not within the specified tolerances, correct, and submit a revised DSIP to 

the Engineer for approval. Do not construct additional shafts until receiving approval from the 

Engineer. 

 455-16.4 Nondestructive Integrity Testing Access Tubes: Install access tubes full 

length in all drilled shafts from the tip of shaft to a point high enough above top of shaft to allow 

Thermal Integrity Testing for Drilled Shafts (TITDS) and Cross-Hole Sonic Logging (CSL) 

testing, but not less than 30 inches above the top of the drilled shaft, ground surface or water 

surface, whichever is higher. Equally space tubes around circumference of drilled shaft. Securely 

tie access tubes to the inside of the reinforcing cage and align tubes to be parallel to the vertical 

axis of the center of the cage. Access tubes from the top of the reinforcing cage to the tip of the 

shaft shall be NPS 1-1/2 Schedule 40 black iron or black steel (not galvanized) pipe. Access 

tubes above the top of the reinforcing cage may be the same black iron or black steel pipe or 

Schedule 40 PVC pipe. Ensure that the access tubes are free from loose rust, scale, dirt, paint, oil 

and other foreign material. Couple tubes as required with threaded couplers, such that inside of 

tube remains flush. Seal the bottom and top of the tubes with threaded caps. The tubes, joints and 

bottom caps shall be watertight. Seal the top of the tubes with lubricated, threaded caps sufficient 

to prevent the intrusion of foreign materials. Stiffen the cage sufficiently to prevent damage or 

misalignment of access tubes during the lifting and installation of the cage. Exercise care in 

removing the caps from the top of the tubes after installation so as not to apply excess torque, 

hammering or other stress which could break the bond between the tubes and the concrete. 

  Provide the following number (rounded up to the next whole number of tubes) 

and configuration of access tubes in each drilled shaft based on the diameter of the shaft. 

 

Shaft Diameter Number of Tubes Required 
Configuration around the inside 

of Circular Reinforcing Cage 

36 to 48 inches 4 90 degrees apart 

Greater than 48 inches 
1 tube per foot 

of Shaft Diameter 

360 degrees divided by the 

Number of Tubes 

 

  Insert simulated or mock probes in each access tube prior to concreting to ensure 

the serviceability of the tube. Fill access tubes with clean potable water and recap prior to 

concreting. Repair or replace any leaking, misaligned or unserviceable tubes as in a manner 

acceptable to the Engineer prior to concreting. 

  For drilled shaft foundations requiring anchor bolts, verify access tubes will not 

interfere with anchor bolt installation before excavating the shaft. When access tube locations 
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conflict with anchor bolt locations, move the access tube location plus or minus 2 inches along 

the inner circumference of the reinforcing cage. 

  For drilled shafts supporting sign, signal, lighting and ITS structures, if the shaft 

cleaning operations result in excavating below the required tip elevation, the access tubes do not 

need to be extended. If the reinforcing steel cage is suspended in place from the top rather than 

resting on the bottom of the excavation, clearly mark the top of shaft location on each tube. 

  When called for in the Contract Documents, provide embedded thermal wires and 

equipment to allow TITDS in accordance with ASTM D7949 Method B. 

455-17 Concrete Placement. 

 455-17.1 General: Place concrete in accordance with the applicable portions of 

Sections 346 and 400, 455-15.2, 455-15.3, 455-15.4, 455-15.5, 455-15.8, 455-15.9, and the 

requirements herein. 

  Place concrete as soon as possible after completing all excavation, cleaning the 

shaft excavation, inspecting and finding it satisfactory, and immediately after placing reinforcing 

steel. Continuously place concrete in the shaft to the top of the casing. Continue placing concrete 

after the casing is full until good quality concrete is evident at the top of the casing. Place 

concrete through a tremie or concrete pump using accepted methods. After the shaft is 

overpoured sufficiently to eliminate all contaminated concrete, additional concrete may be added 

to the shaft without the use of a tremie or pump in accordance with Section 400. 

  If the pressure head is lost during concrete placement for any reason, perform 

integrity testing at no expense to the Authority. 

  Immediately after concreting, check the water levels in the CSL access tubes and 

refill as necessary. If tubes become unserviceable, core new holes in the drilled shaft as directed 

by the Engineer. 

 455-17.2 Placement Time Requirements: The elapsed time for placing drilled shaft 

concrete includes the concrete mixing and transit time, the concrete placement time, the time 

required to remove any temporary casing that causes or could cause the concrete to flow into the 

space previously occupied by the casing, and the time to insert any required column steel, bolts, 

weldments, etc. Maintain a minimum slump of 5 inches throughout the elapsed time. Use 

materials to produce and maintain the required slump through the elapsed time that meets the 

class of concrete specified. Provide slump loss tests that demonstrate to the Engineer that the 

concrete will maintain a 5 inch or greater slump for the anticipated elapsed time before 

beginning drilled shaft construction. 

 455-17.3 Forms: When the top of shaft elevation is above ground or above water, form 

the portion of the shaft above ground and the portion of the shaft above water with a removable 

form or another suitable method to the dimensions shown in the Plans 

  When the shaft extends above the ground through a body of water, the Contractor 

may form the portion through the water with removable forms except when the Permanent 

Casing Method is specified. 

 455-17.4 Riser Blocks: The Contractor may cast a riser block of equal diameter as the 

column and of a maximum height of 6 inches at the top of the completed shaft. When this option 

is chosen, extend any dowel steel above the top of shaft an additional 6 inches. 

 455-17.5 Curing: Cure the top surface in accordance with the applicable provisions of 

Section 400, and construct any construction joint area as shown in the Plans. Protect portions of 

drilled shafts exposed to a body of water from the action of water by leaving the forms in place 

for a minimum of seven days after casting the concrete. The Contractor may remove forms prior 
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to seven days provided the concrete strength has reached 2,500 psi or greater as evidenced by 

cylinder breaks. 

 455-17.6 Non-Destructive Testing of Drilled Shaft Integrity: 
  455-17.6.1 Thermal Integrity Testing for Drilled Shafts (TITDS): Perform all 

TITDS testing in accordance with ASTM D7949. Test all drilled shafts in bridge bents or piers 

considered nonredundant in the Plans, using TITDS. For all other drilled shafts supporting 

bridges and sign, signal, lighting and ITS structures, perform TITDS on any shaft suspected of 

containing defects. The Engineer may select shafts for TITDS based on observations in the field 

or the review of the drilled shaft logs. 

   Engage a qualified Specialty Engineer to supervise the TITDS. The 

qualified TITDS Specialty Engineer must have a minimum six months experience of TITDS and 

have a Florida Licensed Professional Engineer and supervise the collection and interpretation of 

data. The individual performing the TITDS in the field must work for the Specialty Engineer 

firm and have a minimum of six months experience of TITDS. The Contractor shall provide all 

necessary access and assistance to the TITDS Specialty Engineer to satisfactorily perform the 

testing. 

   After acceptance of production shafts by the Engineer, remove all water 

from the access tubes or core holes and fill the tubes or core holes with a structural non-shrink 

grout meeting the requirements of Section 934 from the bottom via tremie tube. Place the grout 

utilizing enough pressure to fill the tubes or core holes completely. 

   If the Contractor determines at any time during the non-destructive testing 

and evaluation of the drilled shaft that the drilled shaft should be replaced, no further testing or 

evaluation of that shaft is required. 

   455-17.6.1.1 Equipment: Furnish TITDS test equipment in accordance 

with ASTM D7949 as follows: 

    1. Provide thermal probes with four orthogonally oriented infrared 

sensors able to be used in 1.5 inch I.D. pipes. 

    2. Provide a computer based TITDS data acquisition system for 

display of signals during data acquisition. 

    3. Provide a computer based TITDS data acquisition system for 

display of signals during data acquisition. 

    4. Provide an air compressor and power supply with sufficient 

pressure to air lift the water from the access tubes. 

   455-17.6.1.2 Procedure: Perform TITDS testing between the minimum 

and maximum times shown below after the batching time of the first truck load placed in the 

drilled shaft, unless otherwise accepted by the Engineer. 

 

Shaft Diameter 

(inches) 

Minimum time 

(hours) 

Maximum time 

(hours) 

36-48 24 54 

49-60 24 72 

61-72 24 72 

73-84 24 90 

85-120 24 108 
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  The Contractor may propose modifications in the above table for site specific and 

special concrete mix conditions, as demonstrated from lab and field testing and instrumentation.  

The Engineer must approve all changes to the testing times prior to the Contractor using them. 

  Furnish information regarding the shaft, tube lengths and depths, construction 

dates, and other pertinent shaft installation observations and details to the Authority at the time 

of testing. Verify access tube lengths and their condition in the presence of the Authority, at the 

end of concrete placement. If the access tubes do not provide access over the full length of the 

shaft, repair the existing tube(s) or core additional hole(s), as directed by the Engineer, at no 

additional cost to the Authority. 

     Just prior to inserting the thermal probe, remove water from the 

access tubes. Store the removed water in an insulated container for later replacement. Allow the 

thermal probe to acclimate in accordance with the equipment manufacturer recommendations. 

Continuously record temperatures at depth intervals of 3.0 inches or less from the top to the 

bottom of each access tube. Repeat the test at each access tube until two sets of data from the 

same access tube provide similar results. Return the warm water to the access tubes immediately 

after the testing has been completed. 

    Immediately report any potential defects indicated by lower 

temperature anomalies to the Engineer. 

   455-17.6.1.3 Required TITDS Reports: Submit the TITDS data and 

analysis to the Engineer in a signed and sealed report, together with all electronic data, within 48 

hours of testing. The report shall include as minimum the following items:  

    1. Graphs displaying all temperature measurements and average 

temperature versus depth. 

    2. Indication of unusual temperatures, including cooler local 

deviations from the average at any depth from the overall average over the entire length. 

    3. A graph displaying the average temperature and theoretical 

temperature versus depth. 

    4. Variations in temperature between access tubes which may 

indicate variations in cage alignment. 

    5. The calculated radius of the shaft throughout the entire depth. 

    6. Alignment of the reinforcing cage along the shaft. 

    7. Calculated concrete cover throughout the entire depth. 

    8. Shaft Details, Probe Details, Environmental Details, Tube Run 

Selection and Shaft Adjustment Data that show the measurements, inputs and adjustments to the 

data. Screen captures of these pages from the “TIP Reporter” software will be acceptable. 

    9. A conclusion stating whether the tested shaft is free from 

integrity defects and meets the minimum concrete cover and diameter requirements by the 

specifications. When anomalies are detected, include in the report a three dimensional rendering 

of the shape of the shaft. 

   455-17.6.1.4 Evaluation of TITDS Test Results: Drilled shafts  not 

meeting the minimum cover and diameter requirements, or having integrity defects, are not 

acceptable without an engineering analysis. 

   455-17.6.1.5 Coring and/or Repair of Drilled Shafts: If a drilled shaft is 

unacceptable based on the TITDS tests and other testing, or problems observed during drilled 

shaft construction, core the shaft to allow further evaluation and repair, or replace the shaft. If 

coring to allow further evaluation of the shaft and repair is chosen, one or more core samples 
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shall be taken from each unacceptable shaft for full depth of the shaft or to the depth directed by 

the GFDEOR. The GFDEOR shall determine, with concurrence of the Engineer, the number, 

location, and diameter of the cores based on the results of the TITDS. Keep an accurate log of 

cores. Properly mark and place the cores in a crate showing the shaft depth at each interval of 

core recovery. Deliver the cores to the GFDEOR and submit the coring log to the Engineer. 

Perform strength testing by an AASHTO certified lab on portions of the cores that exhibit 

questionable concrete as determined by the GFDEOR. If the TITDS and coring indicate the shaft 

is defective, propose remedial measures for approval by the Engineer. Such improvement may 

consist of, but is not limited to correcting defective portions of the shaft, providing straddle 

shafts to compensate for capacity loss, or providing a replacement shaft. Repair all detected 

defects and conduct post repair integrity testing using horizontal and offset CSL testing and 3-D 

tomographic imaging as described in 455-17.6.2. Engage a Specialty Engineer to perform 

gamma-gamma density logging calibrated to 1-1/2 inch black iron access tubes, prior to and after 

the repair is performed, to verify the integrity of the shaft outside the reinforcing cage in the 

same locations where the repair was required. When straddle shafts or replacement shafts are 

used to correct a deficient foundation perform TITDS in accordance with 455-17.6.1 through 

455-17.6.3 to verify integrity of these shafts. Submit all results to the Engineer within five days 

of test completion for acceptance. Perform all work described in this sub-article at no additional 

cost to the Authority, and with no increase in Contract Time. 

  455-17.6.2 Cross Sonic Logging (CSL) and Tomography: When required by 

the Engineer perform CSL testing in accordance with ASTM D6760. Engage a qualified 

Specialty Engineer to perform the CSL testing. The qualified CSL Specialty Engineer must be a 

Professional Engineer in the State of Florida and have a minimum six months experience of CSL 

testing, supervising the collection of CSL data and interpretation of CSL results. The individual 

performing the CLS testing in the field must work for the Specialty Engineer firm and have a 

minimum of six months experience of six months of CSL testing.  The Contractor shall provide 

all necessary access and assistance to the CSL Specialty Engineer to satisfactorily perform the 

testing. 

  When a shaft contains four tubes, test every possible tube combination. For shafts 

with five or more tubes, test all pairs of adjacent tubes around the perimeter, and one-half of the 

remaining number of tube combinations, as chosen by the Engineer. Pull the probes 

simultaneously, starting from the bottoms of the tubes, over an electronic depth measuring 

device. Perform the CSL tests with the source and receiver probes in the same horizontal plane. 

Continuously record CSL signals at depth intervals of 2-1/2 inches or less from the bottom of the 

tubes to the top of each shaft. Remove all slack from the cables prior to pulling to provide 

accurate depth measurements in the CSL records. When the measurements indicate a 30% or 

greater reduction in velocity between one or more pairs perform 3D tomography analysis as 

indicated below. 

  To perform 3D tomography analysis conduct offset CSL measurements between 

the tube pair combinations in addition to the horizontal measurements. Record offset 

measurements with source and receiver vertically offset in the tubes. These measurements add 

four measurements per tube combination to the horizontal measurements described in this 

section. Offset measurements are described by the angle, in degrees, and direction the signal 

travels between the probes with respect to the horizontal plane: plus 45, plus 22.5 (source below 

receiver), and minus 45, minus 22.5 (source above receiver). Record offset measurements from 

the point where the higher probe is at least 5 feet below the velocity reduction to the point where 
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the lower probe is at least 5 feet above the velocity reduction. When repairs are done, provide 

offset measurements from the point where the higher probe is at least 5 feet below the lower 

limit of the repaired zone to the point where the lower probe is at least 5 feet above the upper 

limit of the repaired zone. Perform offset measurements and provide CSL logs and 3D 

tomographic analysis at no additional cost to the Authority. 

  After acceptance of production shafts by the Engineer, fill the tubes or core holes 

with a structural non-shrink grout in accordance with 455-17.6.1. 

  If the Contractor determines at any time during the non-destructive testing and 

evaluation of the drilled shaft that the drilled shaft should be replaced, no further testing or 

evaluation of that shaft is required. 

   455-17.6.2.1 Required CSL Reports: Present the CSL data and analysis 

results to the Engineer in a signed and sealed report. Include CSL logs with analyses of first 

pulse arrival time (FAT) versus depth and pulse energy/amplitude versus depth. Present a CSL 

log for each tube pair tested with any defect zones identified on the logs and discussed in the test 

report as appropriate. When offset measurements are required, perform 3D tomographic analysis 

using all offset data, and include color coded 3D tomographic images in the report. 

   455-17.6.2.2 Evaluation of Cross-Hole Sonic Logging Testing:  Drilled 

shafts with velocity reduction exceeding 30% are not acceptable without an engineering analysis. 

   455-17.6.2.3 Coring and/or Repair of Drilled Shafts: If  a drilled shaft 

is unacceptable based on the CSL Testing and tomographic analyses and other testing, core the 

shaft to allow further evaluation and repair, or replace the shaft in accordance with 455-17.6.1.5. 

    If repairs are performed or additional shafts installed to correct a 

deficient foundation, conduct integrity testing and submit the results to the Engineer in 

accordance with 455-17.6.1.5. 

455-18 Method Shafts. 

 The Engineer will use the construction of method shafts (test holes) to determine if the 

methods and equipment used by the Contractor are sufficient to produce a shaft excavation 

meeting the requirements of the Contract Documents. During method shaft excavations, the 

Engineer will evaluate the ability to control dimensions and alignment of excavations within 

tolerances; to seal the casing into impervious materials; to control the size of the excavation 

under caving conditions by the use of slurry or by other means; to properly clean the completed 

shaft excavation; to construct excavations in open water areas; to determine the elevation of 

ground water; to place reinforcing steel and concrete meeting the requirements of these 

Specifications within the prescribed time frame; and to execute any other necessary construction 

operation. Revise the methods and equipment as necessary at any time during the construction of 

the method shaft when unable to satisfactorily carry out any of the necessary operations 

described above or when unable to control the dimensions and alignment of the shaft excavation 

within tolerances. 

 Successfully construct method shafts out of permanent position at the location shown in 

the Plans. Ensure the diameter and depth of the method shafts are the same diameter and 

maximum depth as the production drilled shafts. When there are shafts both on land and in water, 

successfully construct a method shaft for each condition. When there is more than one size of 

drilled shaft, perform a method shaft for the largest diameter for each condition. Reinforce the 

method shaft unless otherwise directed in the Contract Documents. Conduct integrity tests on 

each shaft, using both cross-hole sonic logging and TITDS test methods. Fill the method shaft 

with concrete in the same manner production drilled shafts will be constructed. Backfill method 
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shafts which are not filled with concrete with suitable soil in a manner satisfactory to the 

Engineer. Leave concreted method shafts in place, except remove the top of the shaft to a depth 

of 2 feet below the ground line. Use the same procedure for shafts constructed in water. Restore 

the disturbed areas at the sites of method shafts drilled out of position as nearly as practical to 

their original condition. When the Contractor fails to demonstrate to the Engineer the adequacy 

of his methods or equipment, and alterations are required, make appropriate modifications and 

provide additional method shafts at no expense to the Authority. Make no changes in methods or 

equipment after initial acceptance without the consent of the Engineer. 

 A separate method shaft is not required for drilled shafts installed under sign, signal, 

lighting and ITS structures. The first production shaft will serve as a method shaft for 

determining acceptability of the installation method. 

455-19 Test Bells. 

 Test bells are no longer used. 

455-20 Construction Tolerances. 

 Meet the following construction tolerances for drilled shafts: 

  1. Ensure that the top of the drilled shaft is no more than 3 inches laterally in the 

X or Y coordinate from the position indicated in the Plans. 

  2. Ensure that the vertical alignment of the shaft excavation does not vary from 

the alignment shown in the Plans by more than 1/4 inches per foot of depth. 

  3. After placing all the concrete, ensure that the top of the reinforcing steel cage is 

no more than 6 inches above and no more than 3 inches below plan position. 

  4. Ensure that the reinforcing cage is concentric with the shaft within a tolerance 

of 1-1/2 inches. Ensure that concrete cover is a minimum of 4-1/2 inches unless shown otherwise 

in the Plans. 

  5. All casing diameters shown in the Plans refer to I.D. (inside diameter) 

dimensions. However, the Contractor may use casing with an outside diameter equal to the 

specified shaft diameter if the extra length described in 455-15.7 is provided. In this case, ensure 

that the I.D. of the casing is not less than the specified shaft diameter less 1 inch. The Contractor 

may elect to provide a casing larger in diameter than shown in the Plans to facilitate meeting this 

requirement. Ensure that the minimum diameter of the drilled shaft is 1 inch less than the 

specified shaft diameter. When conditions are such that a series of telescoping casings are used, 

provide the casing sized to maintain the minimum shaft diameters listed above. 

  6. Except when a butting or encroaching within a sidewalk, ensure that the top 

elevation of the drilled shaft concrete has a tolerance of plus 1 inch and minus 3 inches from the 

top of shaft elevation shown in the Plans. 

  7. When abutting or encroaching within a sidewalk, ensure that the top elevation 

of the drilled shaft is flush with the sidewalk surface. 

  8. The dimensions of casings are subject to American Petroleum Institute 

tolerances applicable to regular steel pipe. 

  9. Use excavation equipment and methods designed so that the completed shaft 

excavation will have a flat bottom. Ensure that the cutting edges of excavation equipment are 

normal to the vertical axis of the equipment within a tolerance of plus or minus 3/8 inches per 

foot of diameter. 
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455-21 Drilled Shaft Excavations Constructed out of Tolerance. 

 Do not construct drilled shaft excavations in such a manner that the concrete shaft cannot 

be completed within the required tolerances. The Contractor may make corrections to an 

unacceptable drilled shaft excavation by any combination of the following methods: 

  1. Overdrilling the shaft excavation to a larger diameter to permit accurate 

placement of the reinforcing steel cage with the required minimum concrete cover. 

  2. Increasing the number and/or size of the steel reinforcement bars. 

 When the tolerances are not met, the Contractor may propose a redesign to incorporate 

shafts installed out of tolerance into caps or footings. Incorporate shafts installed out of tolerance 

at no expense to the Authority. Ensure the Contractor’s Engineer of Record performs any 

redesign and signs and seals the redesign drawings and computations. Do not begin any proposed 

construction until the redesign has been reviewed and accepted by the Engineer. 

 Backfill any out of tolerance shafts in an accepted manner when necessary until the 

redesign is complete and accepted. Furnish additional materials and work necessary, including 

engineering analysis and redesign, to effect corrections of out of tolerance drilled shaft 

excavations at no expense to the Authority. 

455-22 Recording, Certification and Verification. 

 455-22.1 Recording: Inspect and record all the drilled shaft operations. Keep a set of 

drilled shaft logs for each drilled shaft including test holes, load test shafts and production shafts. 

Use the Department’s Drilled Shaft Log forms to record the information. Submit to the Engineer 

drilled shaft logs and concrete logs within 24 hours of concrete placement. The documentation 

shall include the drilled shaft installation procedures, actual dimensions and quantities of the 

materials used, fluid testing results, bottom cleanliness inspection results, sequencing, as well as 

any problems encountered during construction and concrete placement. Allow two working days, 

excluding weekends and Authority observed holidays, for the Authority to review the data and 

determine whether shafts will be selected for CSL integrity testing. Perform CSL testing on any 

shaft selected by the Authority at this stage in accordance with 455-17. 

 455-22.2 Foundation Certification Packages: Submit certification packages of drilled 

shaft foundations to the Engineer prior to Verification Testing. Each Foundation Certification 

Package shall include a letter signed and sealed by the GFDEOR certifying the drilled shafts 

have the required axial capacity, torsional capacity, uplift capacity, overturning and lateral 

stability, integrity deficiencies have been corrected, and settlements will not affect the 

functionality of the structure. Include all shaft excavation and concreting logs, videos of visual 

shaft bottom inspections, all CSL reports and electronic data, gamma-gamma testing reports, 

slurry test data, supplemental testing data, analyses for the foundation unit and the concrete 

strength test results of the lots sampled. The certification shall not be contingent on any future 

testing or approval by the Engineer. Submit a separate Foundation Certification Package for each 

foundation unit. A foundation unit is defined as all the shafts within one bent or pier for a 

specific bridge for each phase of construction. For sign, signal, lighting and ITS structures, a 

foundation unit is defined as all the shafts within one intersection/interchange, for each phase of 

an intersection/interchange or all the shafts included in the structure. 

 455-22.3 Verification: The Engineer reserves the right to observe and perform 

verification testing on any drilled shafts during any phases of the foundation operation. 

  Provide safe access and cooperate with the Engineer for verification of the drilled 

shafts, both during construction of shafts and after submittal of the certification package. The 

Engineer may verify the bottom cleanliness by over the shoulder review of the Contractor’s 
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visual inspection methods and/or by independent means. The Engineer may verify properties of 

drilling fluid at the time of concreting. 

  Within one working day, excluding weekends and Authority observed holidays, 

of receipt of the Foundation Certification Package, the Engineer will examine the Certification 

Package and determine whether shafts in that foundation unit will be selected for Verification 

Testing. The Engineer may select every shaft for Verification Testing if defects are suspected, or 

choose not to require verification testing on any or all foundation units. The Engineer will 

provide equipment and personnel as needed for Verification Testing. Methods used for 

Verification Testing of a completed shaft are at the discretion of the Engineer and may include 

coring, cross-hole sonic logging, gamma-gamma density logging, low-strain dynamic integrity 

testing, or other methods. 

  After Verification Testing for a foundation unit is performed, the Engineer will 

provide the results within five working days, excluding weekends and Authority observed 

holidays. Integrity testing access tubes shall not be grouted and construction of footings, caps, 

columns or any superstructure elements shall not occur until the Engineer has notified the 

Contractor that additional Verification Testing is not required. 

  If any shaft is found to be deficient, correct the deficiency (i.e. repair or replace 

the shaft) and/or modify the design to compensate for the deficiency. After the deficiency is 

corrected, retest and recertify the shaft. The Engineer may then perform additional Verification 

Testing. In case of disagreement of test results, the Engineer’s results will be final and used for 

determination of acceptance. 

455-23 Method of Measurement. 

 455-23.1 Drilled Shafts: The quantity to be paid for will be the length, in feet, of the 

reinforced concrete drilled shaft of the diameter shown in the Plans, completed and accepted. 

The length will be determined as the difference between the top of shaft elevation as shown in 

the Plans and the final bottom of shaft elevation as authorized and accepted. When the 

Contractor elects to provide outside diameter (O.D.) sized casing rather than inside diameter 

(I.D.) sized casing as allowed in 455-15.7, the pay quantity measured as described above will be 

multiplied by a factor (F) determined as follows: 

 

D

D - D2
 = F

2

12
 

 

  where: 

 F= factor to adjust pay quantities to compensate for smaller shafts. 

 D1= casing inside diameter specified = shaft diameter specified. 

 D2= casing inside diameter provided (D2 = D1 minus twice the wall 

thickness). 

 

 455-23.2 Drilled Shafts (Unreinforced): The quantity to be paid for will be the length, 

in feet, of unreinforced concrete drilled shaft of the diameters shown in the Plans, completed and 

accepted. The length will be determined as the difference between the top of shaft elevation as 

shown in the Plans and the final bottom of shaft elevation as authorized and accepted. When the 

Contractor elects to use O.D. casing, the quantity as determined above will be multiplied by the 

factor “F” determined as described in 455-23.1. 
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 455-23.3 Unclassified Shaft Excavation: The quantity to be paid for will be the length, 

in feet, of unclassified shaft excavation of the diameter shown in the Plans, completed and 

accepted, measured along the centerline of the shaft from the ground surface elevation after any 

required excavation per 455-1.2 to the plan bottom of shaft elevation authorized and accepted 

plus up to 15 feet or 3 shaft diameters, whichever is deeper, of additional excavation as 

authorized by the Engineer. When drilled shafts are constructed through fills placed by the 

Contractor, the original ground surface before the fill was placed will be used to determine the 

quantity of unclassified shaft excavation. When the Contractor elects to use O.D. casing, the 

quantity as determined above will be multiplied by the factor “F” determined as described in 

455-23.1. 

 455-23.4 Unclassified Extra Depth Excavation: When excavation is required by the 

Engineer to extend more than 15 feet or 3 shaft diameters, whichever is deeper, below the bottom 

of the shaft elevation shown in the Plans, the work will be considered as Unforeseeable Work. 

 455-23.5 Method Shafts: The cost of all method shafts will be included in the cost of 

drilled shafts. 

 455-23.6 Core (Shaft Excavation): The quantity to be paid for will be the length, in feet, 

measured from the bottom of shaft elevation to the bottom of the core-hole, for each authorized 

core drilled below the shaft excavation, completed and accepted. When the Engineer authorizes 

pilot holes extending through part or all of the shaft, prior to excavation, to some depth below the 

shaft bottom, the quantity paid as core (shaft excavation) will be the length in feet, measured 

from the top elevation to the bottom elevation authorized by the Engineer, completed and 

accepted. When SPT tests are substituted for coring or pilot holes as provided in 455-15.6, the 

quantity will be determined as described above in this Section. 

 455-23.7 Casings: The quantity to be paid for will be the length, in feet, of each size 

casing as directed and authorized to be used. The length will be measured along the casing from 

the top of the shaft elevation or the top of casing whichever is lower to the bottom of the casing 

at each shaft location where casing is authorized and used, except as described below when the 

top of casing elevation is shown in the Plans. Casing will be paid for only when the Permanent 

Casing Method is specified, when the Plans show a casing that becomes a permanent part of the 

shaft, or when the Engineer directs the Contractor to leave a casing in place which then becomes 

a permanent part of the shaft. No payment will be made for casings which become bound or 

fouled during shaft construction and cannot be practically removed. The Contractor shall include 

the cost of all temporary removable casings for methods of construction other than that of the 

Permanent Casing Method in the bid price for unclassified shaft excavation item. 

  When the Permanent Casing Method and the top of casing elevation are specified, 

the casing will be continuous from top to bottom. Authorization for temporary casing will not be 

given unless the Contractor demonstrates that he can maintain alignment of the temporary upper 

casing with the lower casing to be left in place during excavation and concreting operations. 

When artesian conditions are or may be encountered, the Contractor shall also demonstrate that 

he can maintain a positive water-tight seal between the two casings during excavation and 

concreting operations. 

  When the top of casing elevation is shown in the Contract Documents, payment 

will be from the elevation shown in the Plans or from the actual top of casing elevation, 

whichever is lower, to the bottom of the casing. When the Contractor elects to use an approved 

special temporary casing system in open water locations, the length to be paid for will be 

measured as a single casing as provided above. 
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 455-23.8 Load Tests: The quantity to be paid for will be the number and type of load 

tests conducted. 

 455-23.9 Instrumentation and Data Collection: The quantity to be paid for will be at 

the lump sum price. 

 455-23.10 Thermal Integrity Testing for Drilled Shafts and Cross-Hole Sonic 

Logging: The quantity of TITDS to be paid for will be the number of drilled shafts accepted 

based on TITDS tests. When TITDS is not performed in accordance with 455-17.6.1, perform 

CSL testing at no cost to the Authority. No payment will be made for any integrity testing when 

such testing indicates the shaft cannot be accepted based on the integrity testing itself. No 

payment will be made for integrity testing performed to evaluate the integrity of post-repair work 

or for CSL testing not requested by the Engineer. When the Engineer requests CSL tests and the 

results indicate the shaft is acceptable, the testing will be paid as unforeseen work. 

455-24 Basis of Payment. 

 455-24.1 Drilled Shafts: Price and payment will be full compensation for all drilled 

shafts, including the cost of concrete, reinforcing steel, nondestructive integrity testing access 

tubes, embedded thermal wires when required by the Contract Documents, and including all 

labor, materials, equipment, and incidentals necessary to complete the drilled shaft. The cost of 

the reinforcing steel, including lap lengths, to accommodate shaft lengths longer than shown in 

the Plans is included in the cost of drilled shafts. Costs associated with repairing defects found in 

the drilled shaft shall be included in the cost of the drilled shaft. 

 455-24.2 Drilled Shafts (Unreinforced): Price and payment will be full compensation 

for all drilled shafts (unreinforced), including the cost of concrete and all labor, equipment, 

materials, and incidentals necessary to complete the drilled shaft. 

 455-24.3 Unclassified Shaft Excavation: Price and payment will be full compensation 

for the shaft excavation (except for the additional costs included under the associated pay items 

for casing); removal from the site and disposal of excavated materials; restoring the site as 

required; cleaning and inspecting shaft excavations; using slurry as necessary; using drilling 

equipment; blasting procedures, special tools and special drilling equipment to excavate the shaft 

to the depth indicated in the Plans; and furnishing all other labor, materials, and equipment 

necessary to complete the work in an acceptable manner. 

 455-24.4 Method Shafts: No separate payment will be made for method shaft (test hole). 

All cost of test holes will be included in the cost of drilled shafts. 

 455-24.5 Core (Shaft Excavation): Price and payment will be full compensation for 

drilling and classifying the cores/pilot hole, delivering them to the Authority, furnishing drilled 

shaft concrete to fill the core/pilot hole, and all other expenses necessary to complete the work. 

When SPT tests are substituted for cores/pilot holes as provided in 455-15.6, they will be paid 

for at the price per foot for coring. 

 455-24.6 Casings: Price and payment will be full compensation for additional costs 

necessary for furnishing and placing the permanent casing in the shaft excavation above the costs 

attributable to the work paid for under associated pay items for unclassified shaft excavation. 

 455-24.7 Load Tests: Price and payment will include all labor, equipment, material and 

incidentals required to perform this work, including instrumentation, data collection and 

professional services to prepare the report. 

 455-24.8   Thermal Integrity Testing for Drilled Shafts and Cross-Hole Sonic 

Logging: Price and payment will include all costs related to the performance of the TITDS and 

CSL testing and incidentals to the thermal integrity and cross-hole sonic tests. 
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 455-24.9 Payment Items: Payment will be made under: 

Item No. 455- 88- Drilled Shaft - per foot. 

Item No. 455-107- Casing - per foot. 

Item No. 455-111- Core (Shaft Excavation) - per foot. 

Item No. 455-119- Test Loads - each. 

Item No. 455-122- Unclassified Shaft Excavation - per foot. 

Item No. 455-147- Thermal Integrity Testing for Drilled Shafts - each. 

 

D. SPREAD FOOTINGS 

455-25 Description. 

 Construct reinforced concrete spread footing foundations, including dewatering when 

necessary, excavating to the required limits, compacting the underlying soil as required, and 

constructing seals when required. 

455-26 General Requirements. 

 Meet the following requirements for all spread footings: 

  1. Perform excavations, including the removal of all material, of whatever nature, 

necessary for the construction of spread footings. As used herein, the term “soil” shall constitute 

any material, whether soil, rock, or other materials. 

  2. Slope excavations as required, or support them with sheeting, and shore them if 

necessary, to provide a safe excavation that is adequate for construction purposes and that will 

adequately protect any existing adjacent structures. 

  3. Ensure that the foundation soils are firm, stable, and meet or exceed the design 

bearing and compressibility requirements before constructing the footings or any required seals. 

The Authority may elect to use any type of tests to evaluate the foundation soils that is 

appropriate in the opinion of the Engineer. Cooperate with the Engineer in the evaluation of the 

foundation soils, and assist the Engineer as necessary to provide access to the site. 

  4. Modify the elevation of the bottom of footings or seals and the depth of 

over-excavation shown in the Plans as may be necessary to secure a satisfactory foundation.  

  5. Place all spread footing concrete in the dry. 

 Provide safe access and cooperate with the Engineer to perform verification of the spread 

footing construction. 

 455-26.1 Foundation Certification Packages  
  Submit two copies of a letter signed and sealed by the GFDEOR to the Engineer 

certifying each spread footing has the required axial, lateral and torsional capacity, overturning 

stability and integrity; and settlement will not affect the functionality of the structure. A separate 

Foundation Certification Package must be submitted for each foundation unit. A foundation unit 

is defined as a spread footing. Spread footings must be certified and the certification accepted 

before continuing with the construction of any structural element above the foundation unit. 

Correct all integrity problems and non compliance issues prior to submitting the certification 

packages. The certification shall not be contingent on any future testing or approval by the 

Engineer. 

  Within one working day, excluding weekends and Authority observed holidays, 

after receipt of the Foundation Certification Package, the Engineer will examine the records and 

determine the acceptability of the shallow foundation. 
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455-27 Monitor Existing Structures. 

 Monitor existing structures in accordance with Section 108. 

455-28 Dewatering. 

 The Contractor is responsible for the design, installation, and operation of an adequate 

dewatering system to dewater excavations for spread footings. Use a well point or well system. 

Submit a dewatering plan to the Engineer for his records before beginning construction. 

 Use well points or wells where the piezometric water level is above an elevation 3 feet 

below the bottom of the excavation. Maintain the water table 3 feet or more below the maximum 

depth of excavation. Provide continuous dewatering until completing construction of the footing 

and backfill the excavation at least 3 feet above the piezometric water table elevation. In the 

event of a dewatering failure, determine the effects of such a failure on the foundation soils, and 

take whatever corrective measures are required at no additional expense to the Authority. When 

discontinuing dewatering, decrease the rate of pumping, allowing the water level to rise slowly. 

Use a rate, in feet per hour, that the water table is allowed to rise equal to the total number of feet 

the water table was lowered, divided by ten hours or a rate of 1 foot per hour, whichever is less. 

 Install one piezometer well approximately every 15 feet of footing perimeter. Provide a 

minimum of two piezometers at locations within 2 feet from the outside of the footing perimeter. 

Install piezometer wells to a depth at least 10 feet below the bottom of footing elevation. 

Measure water elevation in the piezometer wells prior to excavation and at 12-hour intervals 

between excavation and discontinuation of dewatering. Maintain the piezometers in working 

condition throughout the dewatering process, and repair or replace them when damaged at no 

expense to the Authority. 

455-29 Excavations 

 If the excavation must be carried deeper than shown in the Plans to obtain a satisfactory 

foundation, revise the Plans. 

 455-29.1 Dry Excavations: Dry excavations are excavations that can be completed 

without the need to lower the piezometric water level. Perform dry excavations when the 

piezometric water level at the time of construction is and, in the opinion of the Engineer, will 

remain at least 3 feet below the bottom of the authorized excavation or over-excavation. 

Demonstrate to the Engineer that a stable excavation can be made without dewatering. Make 

adequate provisions to divert surface runoff and to collect and remove any water entering the 

excavation. 

  Excavate to the bottom of footing, to the over-excavation limits shown in the 

Plans or as required for forming.  Save any suitable materials for backfill. Provide areas for the 

disposal of all unsuitable materials, and dispose of them in a satisfactory method. Compact the 

foundation soils below the footing as described herein before constructing the footing. 

 455-29.2 Dewatered Excavations: Dewatered excavations are excavations made after 

first lowering the piezometric water level with wellpoints or wells. Perform dewatering as 

described in 455-28. Excavate in the dry after lowering of the water table. 

  When dewatering is required, the Contractor may excavate within 3 feet of the 

ground water table before dewatering begins if the dewatering system is operating and the 

Contractor has demonstrated that the water level has been lowered to and maintained at 

acceptable limits. Where large excavations require stage lowering of the water table (additional 

wellpoint systems installed at lower elevations), the Contractor may continue excavating as long 

as the water elevation is maintained at least 3 feet below the excavation. 
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  Ensure that surface runoff is diverted from the excavation. Compact the 

foundation soils as shown in the Plans or as described herein before constructing the footing. 

 455-29.3 Wet Excavations: Wet excavations are excavations made below the existing 

water table without prior dewatering. When the Plans show a cofferdam and seal, perform the 

excavation in the wet. Maintain the water level during excavation at or above the water level 

outside the cofferdam. 

  Place the seal directly upon the foundation soils or rock when using wet 

excavations. Do not compact foundation soils for wet excavations. Ensure that the foundation 

soils or rock are disturbed as little as practical. Remove all loose or disturbed materials before 

placing the seal concrete. 

455-30 Fill or Backfill. 

 In all excavations, including over-excavations below the footing, use only fill or backfill 

materials considered Select in accordance with Standard Plans, Index 120-001. Ensure the 

material is free of rubble, debris, or rocks that would prevent uniform placement and 

compaction. Ensure the material below the top of the footing is free of Recycled Asphalt 

Pavement (RAP). Perform sampling and testing in accordance with 120-10.1.4, except replace 

FM 1-T99 with FM 1-T180,. 

455-31 Compaction and Density Requirements. 

 Compact the bottom of the excavation with suitable equipment. Compact the soil beneath 

footing excavation (whether dug to the bottom of footing or over-excavated) to a density not less 

than 95% of the maximum density as determined by FM 1-T180 for a minimum depth of 2 feet 

below the bottom of the excavation or to the depth shown in the Plans before backfilling begins. 

For every 500 feet of excavation or isolated compaction operation, perform two Quality Control 

(QC) density tests with a 12 inch depth of measurement: one QC density test with the gauge 

placed at an elevation of 1 foot below the bottom of the excavation and one QC density test with 

the gauge placed at the bottom of the excavation in accordance with FM 1-T238. Compact the 

backfill in footing excavations which have been over-excavated to a density not less than 95% of 

the maximum density as determined by FM 1-T180. Ensure that the maximum lift thickness after 

compaction does not exceed 6 inches. For every 500 feet of backfill or isolated compaction 

operation, perform at least one QC density test. The Engineer will conduct one density 

verification test per every four QC test with a minimum of one density test below the bottom of 

the excavation and one density test in the backfill. Verification comparison criteria and 

resolution procedures will be in accordance with 120-10.4 except replace FM 1-T99, with FM 1-

T180. 

 For compaction, use a suitable heavy vibratory roller with a static drum weight of at least 

4 tons. Compact each lift to the required density. Also, compact the final lift below the footing 

with a suitable sled vibratory compactor to remove any upper disturbance caused by the drum 

roller. When conditions require use of smaller compaction equipment, obtain the Engineer’s 

acceptance for the equipment, and reduce the lift thickness to achieve the required density. 

 Perform backfilling to the original ground surface, finished grade, or subgrade as required 

by the Plans in the immediate vicinity by suitable mechanical compactors weighing less than 

1,000 pounds. The Contractor may compact backfill located more than 15 feet away from the 

exterior periphery of the footing with heavier compactors. Do not place backfill on the footing 

until the Engineer has given permission and until the concrete is at least seven days old. 
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 When the plans indicate spread footing abutments on mechanically stabilized earth 

(MSE) walls, place and compact the backfill material underneath the footing in accordance with 

the requirements of 548-8.5. Meet the density requirements of 548-9.4. 

455-32 Forming. 

 Form spread footings if it cannot be demonstrated that the natural soil or rock is strong 

enough to prevent caving during construction. For forms, meet the applicable requirements of 

400-5. When forms are not required, meet the requirements of 400-5.4.4. 

455-33 Materials. 

 455-33.1 Concrete: Meet the requirements of Section 346. 

 455-33.2 Reinforcing Steel: Meet the requirements of Section 415. For spread footing 

reinforcing steel, use Grade 60. 

455-34 Reinforcing Steel Placement. 

 Place and fasten reinforcing steel for footings according to the applicable provisions of 

415-5. 

455-35 Concrete Placement. 

 455-35.1 Placement: Place all footing concrete in the dry and according to the applicable 

provisions of Section 400. Do not construct joints in footings. 

 455-35.2 Finish: After placing and consolidating the concrete, strike-off the top surface 

to the grades shown in the Contract Documents, leaving the surface smooth and free of 

undesirable cavities and other defects. Do not provide a special finish unless the footing will be 

visible after construction, in which case, meet the applicable provisions of Section 400. 

 455-35.3 Curing: Provide continuous-moisture-curing for footings. For cover materials, 

use clean sand, sawdust, or other materials accepted by the Engineer. Continuously wet the cover 

materials for a period of 72 hours. 

455-36 Method of Measurement 

 455-36.1 Dewatering: No separate payment will be made for dewatering. 

 455-36.2 Excavation: No separate payment will be made for backfill or will separate 

payment be made for excavation above bottom of footing elevation. The cost of this work will be 

included in the Contract unit price for concrete (substructure). For footings with excavation 

(over-excavation) below the bottom of the footing elevation shown in the Plans, the cost of this 

excavation, backfilling, and compaction will be included in the Contract unit price for excavation 

for structures. The pay quantity will be the volume in cubic yards bounded by vertical planes 

12 inches outside of the limits of the footing and parallel thereto and extending from the bottom 

of the footing elevation to the authorized bottom of over-excavation or within the pay limits 

shown in the Plans. If the elevation of a footing as shown in the Plans is changed to a higher or 

lower elevation, the Engineer will not consider such change as a material change to the original 

Contract Documents, a waiver of any condition of the Contract, or an invalidation of any of the 

provisions of the Contract. 

 455-36.3 Reinforcing Steel: The quantity to be paid for will be the total weight, in 

pounds, determined as described in Section 415. 

 455-36.4 Concrete: The quantity to be paid for will be the volume of the classes shown 

in the Plans, in cubic yards, determined as described in Section 400. 
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455-37 Basis of Payment. 

 455-37.1 Dewatering: No separate payment will be made for dewatering of footing 

excavations, including installing, maintaining, and monitoring piezometer wells. Dewatering will 

be considered Unforeseeable Work when the Engineer determines that dewatering deeper than 

the requirements described in 455-28 is required. 

 455-37.2 Excavation: Price and payment will be full compensation for all work related 

to over-excavating below the bottom of footing elevation, backfill, and compaction as specified. 

 455-37.3 Reinforcing Steel: Price and payment will be full compensation for all work 

required to furnish and place the steel as shown in the Plans and as specified herein. 

 455-37.4 Concrete: Price and payment will be full compensation for all work required to 

construct footings and seals as shown in the Plans and described herein. 

  No separate payment will be made for sheeting and shoring required for 

excavation and footing construction except when a separate pay item for sheeting and shoring is 

included in the Plans. The cost of all work not specifically mentioned in the other footing items 

will be included in the price per cubic yard for substructure concrete. 

 455-37.5 Payment Items: Payment will be made under: 

Item No. 125-  1- Excavation For Structures - per cubic yard. 

Item No. 400-  2- Class II Concrete - per cubic yard. 

Item No. 400-  3- Class III Concrete - per cubic yard. 

Item No. 400-  4- Class IV Concrete - per cubic yard. 

Item No. 415-  1- Reinforcing Steel - per pound. 

 

 

E. STRUCTURES (OTHER THAN BRIDGE) 

FOUNDATIONS-AUGER CAST PILES 

455-38 Description. 

 Furnish and install auger cast piles (ACP) or augered cast-in-place (ACIP) piles used for 

structural support, other than bridge foundations. 

 ACP piles are defined as a foundation made by rotating a hollow-stem auger into the 

ground to the required pile depth with sufficient crowd (downward thrust) to prevent mining of 

the soil. A fluid cement grout is injected through the auger shaft under continuous positive 

pressure as the auger is being withdrawn. A reinforcing steel cage, as specified, is inserted into 

the column of fluid grout following the completion of grout placement. 

455-39 General Requirements. 

 455-39.1 Contractor’s Operations: Submit an Auger Cast Pile Installation Plan in 

accordance with 455-47. Prior to the start of production piles, demonstrate to the satisfaction of 

the Engineer, the dependability of the equipment, techniques, and source of materials by 

construction of a demonstration pile. 

  Provide safe access and cooperate with the Engineer to perform verification of the 

auger cast pile installation. 

 455-39.2 Monitor Existing Structures: Monitor existing structures in accordance with 

Section 108. 
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455-40 Materials. 

 Meet the following material requirements: 

Portland Cement and Blended Cement ..............Section 921 

Supplementary Cementitious Materials .............Section 929 

Fine Aggregate (Sand)* .....................................Section 902 

Admixtures .........................................................Section 924 

Water ..................................................................Section 923 

Fluidifier** ..................................................... ASTM C 937 

Reinforcing Steel………………………………Section 415 

 

* The Engineer will only permit Silica Sand except as provided in 902-5.2.3.  

** The fluidifier shall not contain chlorides. 

455-41 Grout Mix Proportions. 

 Use a grout mix consisting of a mixture of cementitious materials, admixtures, sand and 

water. Proportion and mix to produce a grout capable of maintaining the solids in suspension 

without appreciable bleed water which may be pumped without difficulty and will fill open voids 

in the adjacent soils and rock. The grout mix may include a fluidifier used in accordance with the 

manufacturer’s technical representative. Proportion these materials to produce a hardened grout 

of the required strength. 

455-42 Mixing and Pumping Cement Grout. 

 Meet the following requirements: 

  1. Only use pumping equipment accepted by the Engineer in the preparation and 

handling of the grout. Before using the mixers, remove all oil or other rust inhibitors from the 

mixing drums, stirring mechanisms, and other portions of the equipment in contact with the 

grout. 

  2. Use a quantity of water and mixing time that will produce a homogenous grout 

having an efflux of not less than 21 seconds, when tested with a flow cone in accordance with 

ASTM D6449. Reject loads with efflux of less than 21 seconds. Notify the production facility to 

adjust the mix design. Calibrate the flow cone in accordance with ASTM D6449. Conduct the 

calibration initially before its first use and as directed by the Engineer, when there is a question 

of the flow cone’s accuracy. 

   Technicians performing the efflux test must take the Auger Cast Pile 

course and pass the final examination to be qualified to test for any auger cast pile installations in 

the field. Assist the Engineer in verifying the technicians meet these requirements. 

   Conduct test for efflux time at the beginning of each day’s grouting 

operation and as directed by the Engineer to ensure the Specification requirements are met. 

  3. Mix the grout at least one minute. If agitated continuously, the grout may be 

held in the mixer or agitator for a period not exceeding 2.5 hours at grout temperatures below 

70ºF; two hours for temperatures from 70°F to 100ºF. Do not place grout when its temperature 

exceeds 100ºF. If there is a lapse in the operation of grout injection, recirculate the grout through 

the pump, or through the mixer drum or agitator. 

  4. Use mixers capable of combining components into a thoroughly mixed and 

uniform mass, free from balls or lumps and capable of discharging the grout with a satisfactory 

degree of uniformity. The Engineer’s acceptance of grout mixers and all other equipment will be 
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contingent on proper performance during construction of the demonstration pile and subsequent 

production work. 

  5. Use a screen no larger than 3/4 inch mesh between the mixer and pump to 

remove large particles which might clog the injection system. 

  6. Use a positive displacement piston type grout pump equipped with a pressure 

gauge, capable of developing displacing pressures at the pump not less than 350 psi. The pump 

must be appropriately sized to the pile diameter. Provide a grout pressure gage in clear view of 

the equipment operator. Provide a second pressure gauge near the drill rig where it can be 

observed by the Engineer. 

  7. Accurately monitor the volume and pressure of the grout flow. Test and 

calibrate the equipment during construction of the demonstration pile to demonstrate flow 

volume measurement accuracy of plus or minus 3% over the range of grouting pressures 

anticipated during this work. Provide a pump stroke counter in good working condition on the 

grout pump. Perform a calibration test of the pumping equipment, prior to construction of the 

demonstration piles, to determine the average volume of grout for every pump stroke, in 

accordance with FM 5-612. Also calibrate the equipment any time the Engineer determines the 

grout pump performance may have changed. 

455-43 Testing Cement Grout. 

 Prepare three 4 inches x 8 inches cylinders for each LOT in accordance with ASTM C31, 

except pour grout in a single lift into cylinders molds without rodding. Plastic properties in 

accordance with ASTM C31 are not required. A LOT is defined as the lesser of 50 cubic yards of 

cement grout placed or one day of pile placement. Prepare two additional QC “hold” cylinders 

on the LOT selected by the Engineer for Verification. Provide curing facilities for all QC and 

Verification test cylinders in accordance with ASTM C31. Test the cylinders at 28 days, in 

accordance with ASTM C39.  

 When one of the three QC cylinders from a LOT is lost, missing, damaged or destroyed, 

determination of compressive strength will be made by averaging the remaining two cylinders. If 

more than one QC cylinder from a LOT is lost, missing, damaged or destroyed, core the structure 

at no additional expense to the Authority to determine the compressive strength. Acceptance of 

LOT may be based on verification data at the discretion of the Engineer. Obtain the approval of 

the Engineer to core, and of the core location prior to coring. Repair core holes after samples are 

taken with a product meeting the approval of the Engineer, at no additional cost to the Authority. 

 For each QC cylinder that is lost, missing, damaged or destroyed, payment for that LOT 

will be reduced by $750.00 per 1,000 psi of the specified design strength [Example: For 

f’c=5,500 psi, and the loss of two auger cast pile grout QC cylinders that have no verification 

data will require the element to be cored and a pay reduction will be assessed (5,500 psi / 1,000 

psi) x $750 x 2 = $8,250]. This reduction will be in addition to any pay adjustment for low 

strength. 

 The Engineer will cast three verification cylinders and two “hold” cylinders from one of 

every four consecutive Lots, randomly selected. The Engineer will compare QC and Verification 

results in accordance with Section 346. If the results do not compare, the Engineer will initiate a 

Resolution Investigation in accordance with Section 346 

 Personnel making/curing grout cylinders shall be certified as ACI Concrete Field Testing 

Technician Grade I. Personnel performing tests on hardened properties of grout, such as strength 

determination of cylinders or beams, shall be certified as ACI Concrete Strength Testing 

Technician. 
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 All low strength cement grout accepted by the Engineer will be subject to reduced 

payment as follows: $0.80 per cubic yard for each 10 psi of strength test value below the 

specified minimum strength. The Engineer will use the average compressive strength of the LOT 

tests for the computation of this pay reduction. 

 The Engineer will compute the volume of grout for which the reduction will be applied as 

115% of the theoretical volume of the auger cast pile diameter required in the Contract 

Documents. Reduction in pay will be applied to the entire length of all piles containing low 

strength cement grout, in any quantity. The quantity of cement grout affected by the payment 

reduction may exceed the quantity of cement grout contained in the LOT. 

 When a cement grout acceptance strength test falls more than 500 psi below the specified 

minimum strength, perform one of the following: 

  1. Remove and replace the piles affected fully or partially by the low strength 

LOT at no additional cost to the Authority, or 

  2. Submit a structural analysis performed by the Contractor’s Engineer of Record. 

If the results of the analysis, approved by the Authority, indicate adequate strength to serve the 

intended purpose with adequate durability, the concrete may remain in place. 

 Otherwise, abandon and install additional piles to the foundation, or remove and replace 

the piles affected fully or partially by the low strength LOT of grout at no additional cost to the 

Authority. When installing additional piles to resolve the strength deficiency, submit a 

foundation redesign to add piles into pile caps or footings, at no expense to the Authority in 

accordance with 455-46. 

455-44 Pile Installation. 

 Meet the following requirements: 

  1. Locate the piles as shown on the drawings. 

  2. Should soft, compressible muck, organics, clay or other unsuitable materials 

(non A-1, A-3, A-2-4 or limestone materials) be encountered, remove the unsuitable material to a 

maximum depth of 5 feet and a radial distance around the pile centerline of two pile diameters 

unless otherwise indicated in the Plans. Backfill with clean granular backfill materials (A-1, A-3, 

A-2-4), placed and compacted in maximum 12 inch lifts to at least 95% of maximum dry density 

as determined by FM 1-T180. Complete this work to the Engineer’s satisfaction prior to ACP 

construction. Should more than 5 feet depth or excessive quantities of unsuitable material be 

encountered, submit a revised design to the Engineer for review and acceptance prior to 

proceeding with  pile construction. 

  3. Provide continuous auger flighting from the auger head to the top of auger with 

no gaps or other breaks. Ensure the auger flights are uniform in diameter throughout its length, 

and of the diameter specified for the piles less a maximum of 3%. Provide augers with a distance 

between flights of approximately half the diameter of the auger. 

  4. Use augers with the grout injection hole located at the bottom of the auger head 

below the bar containing the cutting teeth, and with pile auger leads containing a bottom guide. 

  5. Construct piles of the length and diameter shown on the Plans. 

  6. Clearly mark the auger leads to facilitate monitoring of the incremental drilling 

and grout placement. Provide individual foot marks with 5 foot increments highlighted and 

clearly visible. Provide a clear reference mark on the moving auger assembly to facilitate 

accurately monitoring the vertical movement of the auger. 
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  7. Place piles by rotating a continuous flight hollow shaft auger into the ground at 

a continuous rate that prevents removal of excess soil. Stop advancement after reaching the 

predetermined depth. 

  8. Should auger penetration to the required depth prove difficult due to hard 

materials/refusal, the pile location may be predrilled, upon concurrence by the GFDEOR and 

acceptance of the Engineer, through the obstruction using appropriate drilling equipment, to a 

diameter no larger than 1/2 the prescribed finish diameter of the ACP. Commence ACP 

construction immediately upon completion of predrilling to minimize ground loss and soil 

relaxation. 

  9. Plug the hole in the bottom of the auger prior to advancing into the ground.. 

  10. Pump the grout with sufficient pressure as the auger is withdrawn to 

completely fill the auger hole, preventing hole collapse and to cause the lateral penetration of the 

grout into soft or porous zones of the surrounding soil or rock. Prior to commencing withdrawal 

of the auger, establish a head of at least 5 feet of grout by pumping a volume of grout equivalent 

to 5 feet of pile volume. Maintain this head of at least 5 feet of grout above the injection point 

around the perimeter of the auger to displace and remove any loose material from the hole. 

Maintain positive rotation of the auger at least until placement of the grout. 

  11. Once the grout head has been established, greatly reduce the speed of rotation 

of the auger and commence extraction at a rate consistent with the pump discharge. Maintain 

extraction at a steady rate to prevent a locked-in auger, necking of the pile, or a substantially 

reduced pile section. Ensure grout starts flowing out from the hole when the cutting head is at 

least 5 feet below the ground surface. Place a minimum volume of grout in the hole of at least 

115% of the column of the auger hole from a depth of 5 feet to the tip. Place a minimum volume 

of grout in the hole of at least 105% of the column of the auger hole from the ground surface to a 

depth of 5 feet. Do not include any grout needed to create surplus grout head in the volume of 

grout placed into the hole. If the grout does not flow out from the hole when the cutting head is 

at least 5 feet below the ground surface, redrill the pile. If grouting is interrupted for any reason, 

reinsert the auger by drilling at least 5 feet below the tip of the auger when the interruption 

occurred, and then regrout. 

   Use this method of placement at all times. Do not depend on the stability 

of the hole without the earth filled auger. Place the required steel reinforcement while the grout 

is still fluid, but no later than 1/2 hour after pulling of the auger. 

  12. Assume responsibility for the grout volume placed. If less than 115% of the 

theoretical volume of grout is placed in any 5 foot increment (105% in the top 5 foot increment), 

reinstall the pile by advancing the auger 10 feet or to the bottom of the pile if that is less, 

followed by controlled removal and grout injection. 

  13. Furnish and install the reinforcing steel and anchoring bolts as shown in the 

Contract Documents. Use wheels or other approved noncorrosive spacing devices within 3 feet 

of the bottom, within 3 feet of the top, and intervals not exceeding 10 feet along the pile to 

ensure concentric spacing for the entire length of the cage. Do not use block or wire type spacers. 

Use a minimum of one spacer per 30 inches of circumference or perimeter of cage with a 

minimum of three at each level. 

  14. Use reinforcement that is without kinks or nonspecified bends, free of mud, 

oil or other coatings that could adversely affect the bond. Make splices in reinforcement as 

shown on the Contract Documents, unless otherwise accepted by the Engineer. Place the 

required steel reinforcement while the grout is still fluid, and immediately after finishing 
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grouting and clearing it from any contaminating material. Install t steel cage into the grout by its 

own weight or manually. Do not use a mechanical equipment or tool to impact the steel cage or 

to force it into the grout. 

  15. Leave any temporary supports of/for items placed into a grouted pile 

(reinforcement template, anchor bolt template, precast column supports, etc.) in place for a 

minimum of 12 hours after completion of the pile. Do not place wall panels or other significant 

loads, before the grout has set a minimum of seven days or reached the 28 day strength. 

455-45 Construction Tolerances. 

 Locate piles as shown on the Plans. Locate pile centers to an accuracy of plus or minus 

3 inches. Ensure that the top of pile elevation is within plus or minus 3 inches of the Plan 

elevation. Ensure the tolerances of 534-5.1 can be met. 

455-46 Unacceptable Piles. 

 Repair or replace unacceptable piles and/or modify the design to compensate for the 

deficiency at no cost to the Authority. Unacceptable piles are defined as piles that fail for any 

reason, including but not limited to the following: piles placed out of position or to improper 

elevation; piles with reduced cross section, contaminated grout, lack of grout consolidation 

(honeycombed), or deficient grout strength; and piles with reinforcement, anchor devices or 

other components cast or placed into the fluid grout out of position. When the Engineer 

determines that a pile is unacceptable, the Contractor may propose a foundation redesign to add 

piles to the foundation, at no expense to the Authority. The Contractor’s Engineer of Record 

must perform any redesign, and sign and seal the redesign drawings and calculations. Do not 

begin any proposed construction until the redesign has been reviewed and approved by the 

Engineer. 

455-47 Auger Cast Pile Installation Plan (ACPIP). 

 No later than 15 days before ACP construction begins, submit the ACPIP for acceptance 

by the Engineer. The ACPIP shall govern all ACP construction activities. In the event that 

deviations from this installation plan are observed, the Authority may perform Independent 

Verification Testing/Review of the Contractor’s equipment, procedures, personnel and ACP 

construction at any time during ACP construction. If, as determined by the Authority, 

construction equipment, procedures and/or personnel is deemed inadequate to consistently 

provide auger cast piles meeting the contract requirements, the Contractor’s ACPIP acceptance 

may be withdrawn pending corrective actions. All ACP construction activities shall then cease 

and not restart until corrective actions have been taken and the ACPIP has been re-accepted. 

 Provide the following detailed information on the ACPIP: 

  1. Name and experience record of ACP superintendent or foreman in responsible 

charge of ACP operations. Place a person in responsible charge of day to day ACP operations 

meeting the experience requirements of 105-8.13 constructing ACP similar to those described in 

the Contract Documents. The Engineer will give final acceptance subject to satisfactory 

performance in the field. 

  2. List and size of the proposed equipment, including cranes, augers, concrete 

pumps, mixing equipment etc. 

  3. Details of grout mixing procedures and proposed pump calibration procedures. 

  4. Details of pile installation methods. 
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  5. Details of reinforcement placement and method of centering in pile, including 

details of all temporary supports for reinforcement, anchor bolts, precast columns, etc. 

  6. Details of how and by whom the grout volumes will be determined, monitored 

and documented. 

  7. Required submittals, including shop drawings and cement grout design mixes. 

  8. Equipment and procedures for visual inspection, and any methods to identify 

and remediate auger cast pile deficiencies. 

  9. Name of the inspectors assigned to monitor the installation of the auger cast 

piles, including evidence of the inspectors having taken and passed the CTQP computer based 

training course for auger cast piles. 

  10. Other information requested by the Engineer.  

  11. A letter from the GFDEOR certifying concurrence with the ACPIP. 

 The Engineer will evaluate the ACPIP for conformance with the Contract Documents. 

Within five working days after receipt of the plan, excluding weekends and Authority observed 

holidays, the Engineer will notify the Contractor of any comments and additional information 

required and/or changes that may be necessary to satisfy the Contract Documents. The Engineer 

will reject any part of the plan that is unacceptable. Submit changes agreed upon for 

reevaluation. The Engineer will notify the Contractor within two working days, excluding 

weekends and Authority observed holidays, after receipt of proposed changes of their acceptance 

or rejection. All equipment and procedures are subject to trial and satisfactory performance in the 

field. Acceptance by the Engineer does not relieve the Contractor of the responsibility to perform 

the work in accordance with the Contract Documents. The Engineer’s acceptance is not a 

guarantee that the chosen methods and equipment are capable of obtaining the required results, 

this responsibility lies with the Contractor. 

455-48 Inspection and Records. 

 Monitor and record pile installation utilizing the most recent version of the Department 

Auger Cast-In-Place Pile Installation Record form. 

455-49 Method of Measurement. 

 The quantity to be paid for auger cast pile will be at the Contract unit price per foot 

between tip and required pile top elevations for all piles completed and accepted. 

455-50 Basis of Payment. 

 455-50.1 Auger Cast Piles: Price and payment will be full compensation for all labor, 

materials, and incidentals for construction of ACP of the sizes and depths indicated on the 

Contract Documents or as otherwise directed by the Engineer. Price and payment will also 

include the removal and proper disposal off site of all spoil from the auger operation and all 

excess grout displaced from the auger hole, unless otherwise approved by the Engineer. Work to 

remove and replace unsuitable material when necessary as specified in 455-44 will be considered 

Unforeseeable Work. 

 455-50.2 Payment Items: Payment will be made under: 

Item No. 455-112- Auger Grouted Piles - per foot. 

455-51 Foundation Certification Packages  

 Submit two copies of a letter signed and sealed by the GFDEOR to the Engineer 

certifying each foundation unit has the required axial capacity, lateral stability and integrity, and 
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settlements will not affect the functionality of the structure. A separate Foundation Certification 

Package must be submitted for each foundation unit. The foundation unit is defined as a group of 

piles per wall segment or per full wall. Every ACP must be certified and the certification 

accepted before continuing with the construction of any structural element over the foundation 

unit. Each Foundation Certification Package shall include all ACP logs, the Authority 

spreadsheet properly completed for every ACP and the grout strength test results of the lots 

sampled. Correct all integrity problems and noncompliance issues prior to submitting the 

certification packages. The certification shall not be contingent on any future testing or approval 

by the Engineer. Within three working days, excluding weekends and Authority observed 

holidays, after receipt of the Foundation Certification Package, the Engineer will examine the 

records and determine the acceptability of the auger cast piles. The Engineer will reject any 

certification package that is incomplete or indicates noncompliance with the specifications 

without the issue being corrected to the satisfaction of the Engineer. 

 If any ACP is found to be deficient, correct the deficiency (i.e. repair or replace the ACP) 

and/or modify the design to compensate for the deficiency. In case of disagreement of test 

results, the Engineer’s results will be final and used for determination of acceptance. 

 After meeting the time requirements of 455-44(15), the Contractor may place panels prior 

to a complete submittal of the Certification Package at their own risk. If the Engineer determines 

that verification testing is needed, the Contractor will perform all work and provide all labor, at 

no additional cost to the Authority, necessary to allow access to the piles requiring verification. 

Replace or redesign and reconstruct, to the satisfaction of the Engineer, any foundation found to 

be unacceptable after submittal of the certification packages or after verification testing, at no 

cost to the Authority. 

 

 


