

TAMPA-HILLSBOROUGH COUNTY EXPRESSWAY AUTHORITY

ADDENDUM NO. 3

FOR

Construction Engineering Inspection (CEI) Twiggs Street Improvements Project

LOR No. O-00520

ADDENDUM NO. 2

PROJECT NAME: **CEI ~ Twiggs Street Improvements Design-Build Project**

DATE OF ADDENDUM: **July 06, 2020**

PLEASE NOTE THE FOLLOWING Highlighted CHANGES TO the Schedule of Events:

DATE	DESCRIPTION	LOCATION
Friday, June 12, 2020	LOR Advertisement Published	DemandStar System THEA Vendor list & website
Friday, Tuesday , June 23, 2020 @ 5 p.m.	Deadline for Respondent's submission of questions to THEA	Email to Man.Le@tampa-xway.com
Tuesday, Friday , June 26, 2020	Deadline for THEA to respond to Respondent's questions	THEA Website & Demandstar
Thursday, July 2, 2020 @ 2 p.m.	Deadline for Submitting Proposal Package	Email to Man.le@tampa-xway.com
Friday, July 10, 2020	Evaluation committee evaluate response package for ranking of firms	Zoom Virtual Meeting ~ details in Addendum No. 1
Friday, July 10, 2020	Posting of Notice of Intended Final Ranking	THEA Website & Demandstar
Wednesday, July 22, 2020 @ 1:30 p.m. Monday, July 27, 2020	Board Approval of Final Ranking and Authorization to Negotiate Contract	Zoom Virtual Meeting ~ details at https://www.tampa-xway.com/ TMC - 1 st floor 1104 E Twiggs Street Tampa, FL 33602
Thursday, July 23, 2020	Posting of Notice of Board Approval of Final Ranking	THEA Website & DemandStar
Tuesday, July 28, 2020		
Friday, August 28, 2020	Anticipated Execution Date	

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com.