

**TAMPA-HILLSBOROUGH COUNTY
EXPRESSWAY AUTHORITY**

ADDENDUM NO. 2

FOR

Renovation Services

THEA Traffic Management Center (TMC)

RFP No. O-01120

ADDENDUM NO. 2

PROJECT NAME: **Renovation Services ~ THEA TMC**

DATE OF ADDENDUM: **August 10, 2020**

**PLEASE NOTE THE FOLLOWING DOCUMENTS LISTED BELOW ARE INCLUDED
IN RFP O-01120 IN ADDENDUM NO. 2:**

1. Combined BID Set 2020-08-07
2. Specifications BID Set 2020-08-07

These documents are posted on Demandstar & THEA's website.

Respondents MUST acknowledge receipt of this Addendum by signing, dating and returning the completed Acknowledgement of Receipt of Letter of Clarification/ Addendum form with Respondent's proposal.

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com.

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or LETTER OF CLARIFICATION

Were Addenda issued on this Solicitation?

- Yes
 No

Were Letter of Clarification issued on this Solicitation?

- Yes
 No

I (We) hereby acknowledge receipt of the following Addendum/Addenda issued in reference to this solicitation by listing the Addenda by number, date and signing the form:

Addendum _____
Addendum _____

Date: _____
Date: _____

Letter of Clarification _____
Letter of Clarification _____

Date: _____
Date: _____

Respondent:

By: _____
Authorized Signature

Printed Name of Signer

Title of Signer

Date Signed

[END OF ACKNOWLEDGMENT OF RECEIPT FORM]