

**TAMPA-HILLSBOROUGH COUNTY
EXPRESSWAY AUTHORITY**

Addendum No. 2

FOR

Request for Proposals (RFP)

General Engineering Consultant Services

RFP O-00121

ADDENDUM NO. 2 ~ RFP O-00121 ~ DATE OF ADDENDUM: April , 2021

PLEASE NOTE THE FOLLOWING REVISIONS TO THE RFP:

Section A; 2; 2.1 should state:

2. GENERAL CONDITIONS:

2.1 QUALIFICATIONS OF RESPONDENT:

Respondents, shall be prequalified or may use pre-qualified subconsultants with the Florida Department of Transportation (FDOT) in the following areas:

Work Group 2: Project Development & Environmental (PD&E) Studies

2.0 Project Development & Environmental (PD&E) Studies

Work Group 3: Highway Design Roadway

3.1 Minor Highway Design

3.2 Major Highway Design

3.3 Controlled Access Highway Design

Work Group 4: Highway Design - Bridges

4.1.1 Miscellaneous Structures

4.1.2 Minor Bridge Design

4.2.1 Major Bridge Design – Concrete

4.2.2 Major Bridge Design – Steel

4.2.3 Major Bridge Design – Segmental

Work Group 6: Traffic Engineering & Operations Studies

6.1 Traffic Engineering Studies

6.2 Traffic Signal Timing

6.3.1 Intelligent Trans Sys Analysis and Design

6.3.2 Intelligent Transportation Systems Implementation

6.3.3 Intelligent Trans Traffic Engineering Sys Communications

6.3.4 Intelligent Trans Sys Software Development

Work Group 7: Traffic Operations Design

7.1 Signing, Pavement Marking & Channelization

7.2 Lighting

7.3 Signalization

Work Group 8: Surveying and Mapping

8.1 Control Surveying

8.2 Design, Right of Way, & Const. Surveying

8.3 Photogrammetric Mapping

8.4 Right of Way Mapping

Work Group 9: Soil Exploration, Material Testing and Foundations

9.1 Soil Exploration

9.2 Geotechnical Classification Lab Testing

9.3 Highway Materials Testing

9.4.1 Standard Foundation Studies

9.5 Geotechnical Specialty Lab Testing

Work Group 10: Construction Engineering Inspection

10.1 Roadway Construction Engineering Inspection

~~10.5~~ **10.4** Minor Bridge & Miscellaneous Structures CEI

10.5.1 Major Bridge CEI - Concrete

10.5.2 Major Bridge CEI - Steel

10.5.3 Major Bridge CEI – Segmental

Work Group 11: Engineering Contract Adm. & Mgmt.

- 11.0 - Engineering Contract Administration and Management
(requires qualification in work types 3.1, 3.2, 3.3, 4.1.1, 4.1.2, 4.2.1, 4.2.2, 6.1, 7.1, 7.2, 7.3, and 10.1)

Work Group 13: Planning

- 13.3 Policy Planning
- 13.4 Systems Planning
- 13.5 Subarea/Corridor Planning
- 13.6 Land Planning/Engineering
- 13.7 Transportation Statistics

Work Group 15: Landscape Architect

- 15.0 Landscape Architect

Work Group 21: Right of Way Acquisition & Management

- 21.0 Acquisition, Negotiation, Closing and Order of Taking
- 22.0 Acquisition Business Damage Estimating and Estimate Review

Respondents MUST acknowledge receipt of this Addendum/Letter of Clarification by signing, dating and returning the completed Acknowledgement of Receipt of Letter of Addendum/Clarification form **with Respondent's proposal**.

All other items, conditions, and specifications in the procurement document not specifically changed by the Addendum remain unchanged.

Please send all questions to THEA's Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com.

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or LETTER OF CLARIFICATION

Were Addenda issued on this Solicitation?

Yes

No

Were Letter of Clarification issued on this Solicitation?

Yes

No

I (We) hereby acknowledge receipt of the following Addendum/Addenda issued in reference to this solicitation by listing the Addenda by number, date and signing the form:

Addendum _____ Date: _____

Addendum _____ Date: _____

Letter of Clarification _____ Date: _____

Letter of Clarification _____ Date: _____

BIDDER:

By: _____

Authorized Signature

Printed Name of Signer

Title of Signer

Date Signed

[END OF ACKNOWLEDGMENT OF RECEIPT FORM]