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Addendum No. 1 ~ RFP O-0322 

Date of Addendum: 5/3/22  
 

 Please note the following revisions to this procurement as highlighted below:  
 

1. Schedule of Events: 

DATE DESCRIPTION LOCATION 
Friday, April 8, 2022 Advertisement 

Published 
DemandStar System 
THEA website 

Monday, April 18, 2022 @ 
5:00 p.m. 

Deadline for Respondent’s 
submission of questions to 
THEA 

Email to Procurement@tampa-
xway.com 

Friday, April 22, 2022 Deadline for THEA to 
respond to Respondent’s 
questions 

THEA Website & Demandstar 

Monday, May 2, 2022  
by 10:00 am 

Deadline for Submitting 
Letters of Response and 
Proposal Package  

THEA Office 
1101 E. Twiggs Street, Suite 300 
Tampa, FL 33602 

Monday, May 16, 2022 Evaluation committee 
evaluates response 
package for ranking of 
shortlisted firms 
 

THEA Office 
1101 E. Twiggs Street, Suite 300 
Tampa, FL 33602 

Monday, May 16, 2022 Posting of Notice of 
Intended Shortlisting 

THEA Website & Demandstar 

Monday, May 23, 2022 Board Approval of 
Shortlisting 

THEA Board Room 
1101 E. Twiggs Street 
Tampa, FL 33602 

Tuesday, June 7, 2022 Oral Interviews with 
shortlisted firms 

THEA Office  
1101 E. Twiggs Street, Suite 300 
Tampa, FL 33602 

Monday, June 17, 2022 
By 12:00 PM 

Evaluation committee 
submits final scores and 
rankings to THEA 
Contracts and 
Procurement Office. 

 
THEA Office  
1101 E. Twiggs Street, Suite 300 
Tampa, FL 33602 

Wednesday, June 22, 2022 Posting of Notice Intended 
Final Ranking 

THEA Website & Demandstar 

Monday, June 27, 2022 Board Approval of Final 
Ranking and Award of 
Contract 

THEA Board Room 
1101 E. Twiggs Street 
Tampa, FL 33602 

mailto:Man.Le@tampa-xway.com
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June 29, 2022 Scope Clarification Meeting & 
Negotiations   

 THEA Offices 
1101 E. Twiggs Street 
Tampa, FL 33602 

 
Respondents MUST acknowledge receipt of this Addendum/Letter of Clarification by signing, dating 
and returning the completed Acknowledgement of Receipt of Letter of Clarification/ Addendum form with 
the Respondent’s bid package.  
 
All other items, conditions, and specifications in the procurement document not specifically changed by 
the Letter of Clarification/ Addendum remain unchanged. 
 
Please send all questions to THEA’s Procurement Manager, Man Le, via email at Man.Le@tampa-xway.com. 
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ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM and/or LETTER OF CLARIFICATION                            

Were Addenda issued on this Solicitation? 

 Yes    

 No 

Were Letter of Clarification issued on this Solicitation? 

 Yes    

 No 

I (We) hereby acknowledge receipt of the following Addendum/Addenda issued in reference to 
7this solicitation by listing the Addenda by number, date and signing the form: 

Addendum ____________  Date: __________________ 

Addendum ____________  Date: __________________ 

 

Letter of Clarification  ____________  Date: __________________ 

Letter of Clarification  ____________  Date: __________________ 

 

     BIDDER:  

 

          By: ___________________________________    
                     Authorized Signature 

      ___________________________________  

      Printed Name of Signer 

___________________________________ 

Title of Signer 

___________________________________ 

Date Signed 

 

[END OF ACKNOWLEDGMENT OF RECEIPT FORM]  
 
 


