



NOTICE OF CHANGES **TO SCHEDULE OF EVENTS**

Date: 10/3/2022

Project: O-0822; CEI for South Selmon Capacity Project

In response to Hurricane Ian, the Tampa-Hillsborough County Expressway Authority is extending the deadline(s) for the above-referenced procurement. Changes to the Schedule of Events are as follows:

DATE/TIME	EVENT	LOCATION
10/10/2022 by 11:15 AM	Deadline for Submitting Expanded Letter of Response (ELOR) Package	Email to Procurement@tampaxway.com