TAMPA HILLSBOROUGH

EXPRES,WAY

AUTHORITY 0-0622 South Selmon Capacity Project

Required RFP Amendments 3/17/23

AMENDMENT

Add the reference documents below and REFERENCE DOCUMENTS:; 7™ Page at front of document:

Correction: Added updated R 35 UAO RGB'’s

R_13 — PD&E Documents
R_13.01 — Selmon_AirQualityTechnicalMemo_May2021.pdf
R_13.02 — Selmon_ContaminationScreeningEvaluationReport_May2021.pdf
R_13.03 — Selmon_CulturalResource Assessment_June2021.pdf
R_13.04 — Selmon_NaturalResourcesEvaluation_May2021.pdf
R_13.05 - Selmon_NoiseStudyReport_May2021.pdf
R_13.06 — Selmon_PondSitingReport_20210617.pdf
R_13.07 — Selmon_PreliminaryEngineeringReport_2021.pdf
R_13.08 — Selmon_ProjectEnvironmentallmpactReport_June2021.pdf
R_13.09 — Selmon_ProjectTrafficAnalysisReport_May2021.pdf
R_13.10 — Selmon_VisionZero_ExecutiveSummary_April2020.pdf

R_14 - BIM_QC_Checklist - Civil.docx

R_15 - BIM_QC_Checklist - Structures.docx

R_16 - Project_Execution_Plan(PXP)_Template.docx

R_17- Bay to Bay Concept Final.pdf

R_18- Granada_Outfall_Drainage Technical Memo (12-13-2021).pdf

R_19 — So_Albany_Pond_PumpStation_Orig_PlanExcerpts.pdf

R_20 - Hills_River_Bridge_Exist_Aesthetic_Lighting_Info.pd

R_21_So_Selmon_PD&E_Bridge_Reports.zip

R_22 -South_Selmon_Safety_ RFP__Geotechnical_Data_Report.pdf

R_23 - Selmon PDE Preliminary Geotech Structures Report.pdf
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R_24 - Selmon PDE Preliminary RoadwaySoilSurvey.pdf
R_25_CSX_Tampa S Selmon Xpwy_Fully exe PE Agr.pdf
R_26 - THEA-SS_Draft_ PD&E_WQIE form_01082021.pdf
R_27 — THEA Contamination Notes

R_28 — Albany-Swann.zip

R_29 — Granada.zip

R_30 — AestheticLightingInfo_HillsRiverBridge.pdf

R_31 - Fiber Trak Map_HimesToFlorida_20230113.kmz

R_32 — TCC — Structures_Plans.pdf

R_33 - ITS_Managed Field Ethernet Switch_Specifications.pdf
R_34 — GENRAL INFO PKG FOR TRAF SIGNAL CONTRACTORS-Rev 6.28.16.pdf
R_35 - UAO RGB Plans_Rev031723.zip

R_36 — SWE SAPM As-Builts.pdf

R_37 — COT Krause Generator.pdf

R_38 — Vessel Collision Risk Analysis_SS.pdf
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