



## **NOTICE OF CHANGES** **TO SCHEDULE OF EVENTS**

**Date:** 3/24/2023

**Project:** O-0623; CEI for East Selmon Resurfacing FY 23 Project

Please be advised that the Schedule of Events for the above-referenced Project has been amended. Below please find the amended Schedule of Events.

<b>DATE</b>	<b>DESCRIPTION</b>	<b>LOCATION</b>
<b>May 9, 2023</b>	Oral Interviews with Shortlisted firms	THEA Office 1101 E. Twiggs Street Tampa, FL 33602
<b>May 12, 2023, by 9:00 AM</b>	Evaluation Committee submits final scores to THEA Procurement Office	Email to <a href="mailto:Procurement@tampaxway.com">Procurement@tampaxway.com</a>
<b>May 15, 2023, @ 1:30 PM</b>	Evaluation committee meets to confirm final scores and final ranking of firms	THEA Office 1101 E. Twiggs Street, Suite Tampa, FL 33602
<b>May 16, 2023 by 5:00 PM</b>	Posting of Notice of Intended Final Ranking	THEA Website & Demandstar
<b>May 22, 2023, @ 1:30 PM</b>	Board Approval of Final Ranking and Award of Contract	THEA Board Room 1101 E. Twiggs Street Tampa, FL 33602
<b>May 24, 2023 by 5:00 PM</b>	Posting of Final Ranking	THEA Website & Demandstar
<b>May 31, 2023 @ 9:30 AM</b>	Scope Clarification Meeting & Negotiations	THEA Offices 1101 E. Twiggs Street Tampa, FL 33602