



NOTICE OF CHANGES TO SCHEDULE OF EVENTS

Date: 02/26/2026

Project: F-0126 Traffic & Revenue Services

The Tampa-Hillsborough County Expressway Authority is amending the Schedule of Events for the above-referenced procurement. Below please find the amended Schedule of Events.

DATE/TIME	DESCRIPTION	LOCATION
February 24, 2026 by 5:00 p.m.	Release of RFQ	THEA's website and Demandstar
March 9, 2026 by 5:00 p.m.	Deadline for Questions	Email to Procurement@tampaxway.com
March 17, 2026 by 5:00 p.m.	Deadline for THEA to respond to questions	THEA's website and Demandstar
March 31, 2026 by 9:00 a.m.	ELOR's Due Date	Email to Procurement@tampaxway.com
April 17, 2026 by 12:00 p.m.	Evaluation committee submits ELOR package scores to THEA Procurement Office	Email to Procurement@tampaxway.com
April 21, 2026 @ 1:00 p.m.	Evaluation Committee meets for Final Ranking	THEA Office 1101 E. Twiggs Street, Suite Tampa, FL 33602
April 24, 2026 by 5:00 p.m.	Post Notice of Intended Ranking	THEA's website and Demandstar
April 27, 2026 @ 1:30 p.m. May 18, 2026 @ 1:30 p.m.	Board Approval of Final Ranking & Award of Contract	THEA Office 1101 E. Twiggs Street, Suite Tampa, FL 33602
April 28, 2026 by 5:00 p.m. May 19, 2026 by 5:00 p.m.	Posting of Notice of Board Approval & Award of Contract	THEA's website and Demandstar